

Addendum #1: Q&A Published 6/12/2026

This information is related to Bartow County's Parks and Recreation Archery Range and 3D Archery Trail

RFP ISSUE DATE: June 2, 2026

PROPOSALS MUST BE RECEIVED BY: July 9, 2026 by 4 PM EST

Questions received since publication of RFP:

Q. Is there a budget or an Owner's Stated Cost Limitation for this project?

a. There is not a public budget or an Owner's Stated Cost Limitation for this project.

Q. Is a General Contractor's License required in order to submit a proposal for this project?

a. Yes, a General Contractor's License is required in order to submit a proposal for this project.

Q. Will there be more information provided as far as the specifications for the signage and the targets that the contractor is expected to install?

a. The signage to be installed is described in RFP Attachment #4. Civil Plan Set (plan drawing C-602, sheet 15 of 22 or page 26 of the 338-page RFP attachment document). This includes one (1) entrance monument sign and one (1) life safety and directional signage sign. Additional signage installation to be negotiated with contractor following contract award as needed.

There are no specifications available regarding the targets at this time, but if the County elects to purchase anything besides mobile targets, installation/security reinforcement of targets will be negotiated with contractor following contract award as needed.

Q. Will there be any additional opportunities to visit the project site outside of the June 11, 2026, pre-bid meeting?

a. At this time, no additional site visits are planned. If you are interested in visiting the project site ahead of the deadline for inquiries on June 30, 2026, please contact Claire Mulkey at mulkeyc@bartowcountyga.gov or 770-602-1102, and a time and date for an additional site visit may be arranged contingent on the availability of Bartow County staff.

Q. Will the two large trees in the field west of the existing driveway be removed?

a. No.

Clarification regarding anticipated project timeline: The original goal was to have all construction completed by December 2026. Per CXT, the current lead time on the vault toilet specified in the plans is 180 days from PO to delivery. If possible, we would like the majority of construction to be complete by December 2026, but Bartow County will go ahead and notify DNR that a project extension will likely be necessary to accommodate the delivery of the vault toilet.

