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TECHNICAL APPENDIX

GRANTEE CONSTRUCTION

PROJECT DESCRIPTION, SCOPE, AND SCHEDULE


PROJECT DESCRIPTION

Construct a pre-engineered building (PEB) with foundation and floor slab, structural framing, insulated walls, sloped roof, environmental control, fire detection and suppression and all necessary support. Functional areas include: Weapon System Trainer (WST) high bay, Visual Threat Recognition and Avoidance Trainer (VTRAT), Night Vision Goggle (NVG) room, Load Master Partial Task Trainer (LMPTT), Digital Radar Land Mass Simulator (DRLMS), Multi-function Training Assembly (MFTA), and Specialized Automated Mission Suite –enhanced Situational Awareness (SAMS-ESA), Formal Training Unit (FTU), Air Commando Training Support (ACTS), offices, computer room, maintenance area, supply/spares room, brief/debrief rooms, break rooms, communications, secure communications rooms, etc. Supporting facilities include utilities, pavements, site improvements, communications, and all necessary support. Department of Defense (DoD) principles for high performance and sustainable building requirements will be included in the design and construction of the project in accordance with federal laws and Executive Orders. Low Impact Development features will be included in the design and construction of this project as appropriate. This project will provide Anti-Terrorism/Force Protection (AT/FP) features and comply with AT/FP regulations and physical security mitigation in accordance with DoD Minimum Anti-Terrorism Standards for Buildings. Appropriate cybersecurity measures will be applied to the facility-related control systems in accordance with current DoD criteria.

PROJECT SCOPE

The new facility will consist of Flight Simulator Training which shall be 985 SM (10,600SF), Squadron Operations which shall be 660 SM (7,100 SF), a simulator bay crane, site improvements, pavement work, cybersecurity measures, sustainability features, utilities, communications, and AT/FP security measures.

PROJECT SCHEDULE

Construction Start:												30 June 2026	
Construction Complete:										31 Dec 2027
		













TECHNICAL APPENDIX

GRANTEE CONSTRUCTION

STATEMENT OF WORK


1.	Purpose.	This statement of Work defines the Grantee’s obligation in providing Grantee construction for a project to be supported in full or in part with ANG Military Construction Program (MCP) funding.

2.	Scope of Responsibilities and Administration.

	2.1.	Upon acceptance of the Air National Guard Designed Project Documents, the Grantee will contract for the construction of the Project according to this MCCA.

	2.2.	This Grantee shall carry out the construction of the Project in strict accordance with the Project Design Documents.

	2.3	NGB Approval of Construction Documents.  Unless authority is delegated, the Grantee shall provide any proposed contract(s) for construction of the Project to NGB for its review, comment, and approval prior to the Grantee’s execution of the contract.  By formal written notice, NGB shall provide the Grantee with its comments, approval or disapproval within 30 days of its receipt of the proposed Grantee contract(s).  NGB may disapprove the contract(s) only for the following reasons:

			2.3.1.		The contract price exceeds the amount in the finance plan for construction in this Appendix; or,

			2.3.2.		The proposed contractor has been debarred or suspended from performing Federal contracts or performing contracts under Grants or Cooperative Agreements with the Federal Government.

	2.4		Inspection and Acceptance of Construction.

			2.4.1.		The Grantee shall be responsible for inspection and acceptance of the work by its construction contractor(s).  ANG shall not issue directions to any Grantee contractor and shall communicate with a Grantee contractor only through, or with the permission of, an authorized Grantee representative.

			2.4.2.		Upon the USPFO’s concurrence with final acceptance, final reimbursement of construction costs shall be made and the project shall be considered complete.

3.	Project Finance Plans.

	3.1.	The project finance plan is the maximum amount for which NGB is obligated to reimburse the Grantee for the costs of performance of this 	MCCA.  The amount of any project finance plan line item cost limitation shall not be exceeded.

	3.2.	Unless otherwise provided for in the project finance plan, any line item therein may be changed only by amendment of this MCCA.  Either party may propose a change to a finance plan by submitting such proposal in writing to the other party.

	3.3.	Grantee shall obligate funds received from NGB for projects before the end of the current fiscal year.  Funds are considered obligated when a contract for construction has been awarded by the Grantee.  Grantee must forward copy to Base Civil Engineer, USPFO and NGB/A4. Each month (at a minimum, if costs have been incurred) the Grantee shall provide to the Government a certified statement itemizing the amount of costs incurred during the preceding month and the corresponding accounting classification to be charged.  The Government shall prepare a Standard Form (SF) 1034 using the aforementioned certified statement as a supporting document.  Once verification of the amount shown on the SF 1034, the Government shall execute the necessary documentation for reimbursing the Grantee and forward the accompanying documentation to the appropriate disbursing officer for the payment. The Grantee shall be reimbursed for the costs itemized in the statement within 45 days of its invoice.
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