AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	PAGE	OF	PAGES
	1		2

2. AMENDMENT/MODIFICATION NO.	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. *(If applicable)*
00002	06/24/2026		

6. ISSUED BY CODE

GSO/PCU
American Embassy Jakarta
Phone: (6221)5083-1000

7. ADMINISTERED BY *(If other than Item 6)* CODE

8. NAME AND ADDRESS OF CONTRACTOR *(No. Street, county, State and ZIP: Code)*

CODE FACILITY CODE

(X) 9A. AMENDMENT OF SOLICITATION NO. 191D3226R0032

☒ 9B. DATED ***(SEE ITEM 11)*** 04/28/2026

10A. MODIFICATION OF CONTRACT/ORDER NO.

10B. DATED ***(SEE ITEM 13)***

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☒ is extended, ☐ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: **(a) By completing Items 8 and 15, and returning one (1) copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers**. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATA SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by or letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and data specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: *(Specify authority)* THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES *(such as changes in paying office, appropriation date, etc.)* SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER Specify type of modification and authority

E. IMPORTANT: Contractor ☒ is not, ☐ is required to sign this document and return _1_ copy to the issuing office.

14. Description of Amendment/Modification (Organized by UCF section headings, including solicitation/contract subject matter where feasible)

The purpose of the amendment is to:

Extend the proposal submission date to June 29, 2026, at 12:00 PM local Jakarta time.
Revise the Statement of Work under CLIN 001 and CLIN 002 as described on Page 2 of this amendment.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER *(Type or print)*		16A. NAME AND TITLE OF CONTRACTING OFFICER *(Type or print)*	
		Michael Howard	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
(Signature of person authorized to sign)		BY Michael Louis Howard *(Signature of Contracting Officer)* Digitally signed by Michael Louis Howard Date: 2026.06.24 15:51:17 +07'00'	

Change 1 – Proposal Submission Date

The date and time for receipt of offers is hereby extended to June 29, 2026, at 12:00 PM local Jakarta time. All other terms and conditions remain unchanged.

Change 2 – Section B, Statement of Work

Solicitation No. 191D3226R0032, Maintenance Make Ready at Prapatan C1, is amended as follows:

1. **Delete Make Ready Work #1 from both of the following CLINs:**

   CLIN 001 – Make Ready with Minor Repair, Page 5
   CLIN 002 – Make Ready with Major Repair, Page 6

The deleted work item is:

"Scrape off and re-plaster all existing interior walls covered with old calcium plastering and replace with mortar cement plaster accordingly. Re-plaster walls in a manner that will prevent future hairline cracks. Re-plaster all masonry walls, including those not visible from habitable areas. The new plastering must be smooth and flat, with deviation not more than plus or minus 5 mm in 3 m from a true plane in finished plaster surfaces, as measured by a 3-m straightedge placed at any location on the surface. Plaster from floor level to 500 mm height shall be a water-resistant mixture."

2. **Revise Make Ready Work #2 in both of the following CLINs:**

   CLIN 001 – Make Ready with Minor Repair, Page 5
   CLIN 002 – Make Ready with Major Repair, Page 6

Delete the existing text for Make Ready Work #2 and replace it with the following:

"Paint the interior walls and ceilings of the house according to the specifications. Repair all cracked, flaking, bumpy, mold-affected, efflorescent, and broken surfaces. Ensure that all wall and ceiling surfaces are even prior to repainting. There shall be no bumpy or wavy surfaces after the painting work is completed. Scrape off existing wall paint layers and wallpaper. Existing wall paint layers must be completely removed from the wall surface."