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Project ID: Cer962218C

Bid Number: 26-06

Project Counties: Cerro Gordo

Project Engineer: Brandon Short, Bolton & Menk

The attached project is currently advertised for bid. Interested bidders may find general information about this 
project, as well as printable actual Contract Documents in PDF format. The general information is the same 
project description provided to the IDALS website, https://iowaagriculture.gov/dscwq/requests-proposals.

Sealed bids will be received by the Iowa Department of Agriculture & Land Stewardship, Division of Soil 
Conservation and Water Quality (Division), via the Iowa Management of Procurement and Contracts 
System (IMPACS), until 3:00 PM local time, Thursday, July 16, 2026. The bid opening, open to the public, 
will be held through IMPACS at 3:00PM local time, on Thursday, July 16, 2026, when bids will be read aloud. 
Interested parties may call in to hear the bid opening using the Microsoft Teams call-in number: 469-998-7627, 
code 596080221#. Bids must be submitted on the appropriate bid forms provided and shall include a bid bond in 
the amount of ten percent (10%). Bidders must also be registered with the Iowa Department of Inspections, 
Appeals & Licensing.

This project is for a Tile Zone nutrient reduction wetland. In general, the work involves, but is not limited to, 
selective clearing, excavation, grading, installation of inlet and outlet concrete structures, tile installation and 
seeding.  This project includes around 33,356 cubic yards of earthwork, one inlet and one outlet concrete 
structures, two concrete manholes, 3,762 linear feet of tile installation, 22 tons of riprap, 1,202 square yards of 
turf reinforcement mat and 10.2 acres of seeding.  The estimated construction cost range for this project is 
$350,000 to $400,000.

Construction will commence within 7 days of the preconstruction meeting, unless otherwise mutually agreed 
upon.

Construction deadline: 06/15/2027    Seeding deadline-buffer: 06/30/2027  Seeding deadline-structure: 09/15/2027

A pre-bid conference will be held at 1:00 PM, on July 1, 2026 at the Lynne Lornzen Park /Ventura Boat Ramp, 
210 E Lake St, Ventura, IA 50482, telephone: 515-344-6279. Attendance at the pre-bid conference by 
prospective bidders is not mandatory but is encouraged.

The Plans and Construction Specifications governing the construction of the proposed improvements have been 
prepared by 0, P.E., Bolton & Menk Inc, and are hereby made a part of this notice by reference and the proposed 
contract shall be executed in compliance therewith. Copies of the Contract Documents, including Plans, 
Construction Specifications, and Bid Package, are available through the website links:

https://iowaagriculture.gov/dscwq/requests-proposals and 

https://das.iowa.gov/vendors/bidding-opportunities#vendor-bid-opportunities

·         View Other Agency Hosted Solicitations

In order to be included on the plan holders list, which is required to be able to receive meeting minutes, addenda 
and an updated plan holders list, interested parties must make a written or verbal request to the Division by 
telephone: 515-344-6279, or by e-mail: tracy.blocker@iowaagriculture.gov. Bidders who attend and sign-in to 
the pre-bid conference will be added to the plan holders list. A printed copy of plans and construction 
specifications can be viewed by appointment by contacting Tracy Blocker, Division 

Description
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(tracy.Blocker@iowaagriculture.gov, or (515) 344-6279. Printed copies of specifications and plans will be 
provided to the successful bidder.

The successful bidder shall be required to furnish a Performance/Payment Bond in an amount equal to one 
hundred percent (100%) of the contract price.

Questions concerning the Plans and Construction Specifications should be in writing and addressed to Brandon Short, 
P.E., 515-509-9296, brandon.short@bolton-menk.com, and must copy Tracy Blocker, Division, 
tracy.blocker@iowaagriculture.gov. All other questions concerning other Contract Documents should be addressed to 
Tracy Blocker, Division, tracy.Blocker@iowaagriculture.gov or 515-344-6279. To be considered in a final addendum, 
written questions must be received by 3:00 PM on July 8, 2026.

The Division reserves the right to reject any or all proposals and to waive technicalities and irregularities.

BIDDER LOGIN - https://solutions.sciquest.com/apps/Router/SupplierLogin?CustOrg=DASIowa

If the successful bidder is a non-Iowa corporation, the bidder shall submit proof to the Division, prior to the 
execution of the contract, of authorization by the Secretary of State to do business in Iowa.

https://solutions.sciquest.com/apps/Router/SupplierLogin?CustOrg=DASIowa


  Required to View Event 

Prerequisites  Required to Enter Bid 

21 June 2026

 1. Bidder shall read and make certifications of their Bid
 2. Bidder shall read and authorize to release information for their Bid
 3. Bidder Shall provide Bid Security, and upload Bid Security (Document EE) under 'Vendor Attachments'.
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Buyer Attachments
1. 1   26-06_Cer962218C_BidBook.pdf

2. 2   26-06_Cer962218C_Notice to Bidders.pdf

3. 3   26-06_Cer962218C_DocCC_Proposal-Acknowledgment_affidavit_(UPLOAD).pdf

4. 4   26-06_Cer962218C_DocCC_Schedule of Prices _ WORKSHEET.pdf

5. 5   26-06_Cer962218C_DocEE_BidBond_(UPLOAD).pdf

6. 6   26-06_CER962218C_Specifications 07-14-2025.pdf

7. 7   26-09_CER962218C_Plans  05-28-2025.pdf

8. 8   26-09_CER962218C_Appendix I - Forms.pdf

9. 9   26-06_CER962218C_Construction Monitoring Plan.pdf

10
. 10  26-06-CER962218C_H&H Report.pdf
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Questions  Required Questions 

Group 1:
Instructions:  

1.1 
Contractors are required to be registered with the Iowa Department of Inspections, 
Appeals, and Licensing. Is the Contractor registered with the Iowa Department of 
Inspections, Appeals, and Licensing? 

1.2 
I have reviewed the documents under the “Buyer Attachments” section and acknowledged
on page 2 of Document CC below, any and all addenda (if any) associated with this 
project. 

1.3 
I have uploaded the Proposal and Affidavit (Document CC), pages CC-1 through CC-3 
under 'Vendor Attachments'. The Schedule of Prices associated with this project shall be 
entered in the 'Items' section of this project. 
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Product Line Items  Product Line Items 

1.
 # Item Name, Commodity Code, Description Allow 

Alternates Qty. UOM Requested Delivery

 P1 Site stripping & preparation  1 LS - Lump Sum 6/15/2027

  IA CS-001  

 P2 Buffer seeding  9.1 AC - Acre 9/15/2027

  IA-CS-005  

 P3 Structure & Channel Seeding  1.1 AC - Acre 6/30/2027

  IA-CS-005  

 P4 Mobilization and demobilization  1 LS - Lump Sum 6/15/2027

  IA CS-006  

 P5 Drain tile investigation and removal  8 HR - Hour 6/15/2027

  IA CS-006  

 P6 Excavation (General)  32,583 CY - Cubic Yard 6/15/2027

  IA CS-006  

 P7 Earthfill (General)  773 CY - Cubic Yard 6/15/2027

  IA CS-008  

 P8 Reinforced Concrete Pipe 12"  352 LF - Linear Foot 6/15/2027

  IA CS-009  

 P9 Reinforced Concrete Pipe 15"  538 LF - Linear Foot 6/15/2027

 P10 Reinforced Concrete Pipe 24"  959 LF - Linear Foot 6/15/2027

  IA CS-013  

 P11 Dual-Wall HDPE Pipe - 12" Diameter  371 LF - Linear Foot 6/15/2027

  IA CS-021  

 P12 Dual-Wall CPDT - 15" Dia.  1,542 LF - Linear Foot 6/15/2027

  IA CS-021  

 P13 Tile Connection - 12" Dia. Or Larger  3 EA - Each 6/15/2027

  IA CS-021  

 P14 Modified SW-513 - Inlet  1 EA - Each 6/15/2027

  IA CS-021  

 P15 Modified SW-513 - Outlet  1 EA - Each 6/15/2027

  IA CS-023  

 P16 SW-401 Manhole (48" Diameter)  1 EA - Each 6/15/2027

  IA CS-023  

 P17 SW-401 Manhole (60" Diameter)  1 EA - Each 6/15/2027

  IA CS-023  

 P18 15" Apron, Footing, Bar Guard  2 EA - Each 6/15/2027

  IA CS-023  

 P19 Class E Rip Rap  22 TN - Ton 6/15/2027

  IA CS-023  

 P20 Turf Reinforcement Mat  1,202 SY - Square Yard 6/15/2027

  IA CS-024  
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Service Line Items  Service Line Items 

There are no Items added to this event.
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