

Wir922420D 26-05 (Wright)

Constructed nutrient reduction wetland

Open 6/14/2026 1:00 PM CDT
Close 7/16/2026 3:00 PM CDT

Type RFB - Request for Bids
Number 009-RFB-WRBWL_CY26-05
Currency US Dollar

Sealed Until 7/16/2026 3:00 PM CDT

Contacts

Tracy Bruun

tracy.blocker@iowaagriculture.gov

Phone +1 515-344-6279

Commodity Codes

None Added

Project ID: Wri922420D

Description

Bid Number: 26-05

Project Counties: Wright

Project Engineer: Ducks Unlimited, Andrew Schippers, P.E.

The attached project is currently advertised for bid. Interested bidders may find general information about this project, as well as printable actual Contract Documents in PDF format. The general information is the same project description provided to the IDALS website, <https://iowaagriculture.gov/dscwq/requests-proposals>.

Sealed bids will be received by the Iowa Department of Agriculture & Land Stewardship, Division of Soil Conservation and Water Quality (Division), **via the Iowa Management of Procurement and Contracts System (IMPACS)**, until 3:00 PM local time, Thursday, July 16, 2026. The bid opening, open to the public, will be held through IMPACS at 3:00 PM local time, on Thursday, July 16, 2026, when bids will be read aloud. Interested parties may call in to hear the bid opening using the Microsoft Teams call-in number: 469-998-7627, code 596080221#. Bids must be submitted on the appropriate bid forms provided and shall include a bid bond in the amount of ten percent (10%). Bidders must also be registered with the Iowa Department of Inspections, Appeals & Licensing.

This project is for a traditional breakpoint nutrient reduction wetland. In general, the work involves, but is not limited to, selective clearing, excavation, grading, steel sheetpile installation, tile installation, water control structure and seeding. This project includes about 12,950 cubic yards of earthwork, installation of 932 square feet of steel sheetpile, water control structure, 2,500 linear feet (LF) of tile installation, 59 LF of drawdown pipe, 532 tons of riprap, 106 cubic yards of concrete grout and 26.3 acres of seeding. The estimated construction cost range for this project is \$450,000 to \$550,000.

Construction will commence within 7 days of the preconstruction meeting, unless otherwise mutually agreed upon.

Construction deadline: 06/15/2027 **Seeding deadline-buffer:** 06/30/2027 **Seeding deadline-structure:** 09/15/2027

A pre-bid conference will be held at 9:00 AM, on July 1, 2026 at the USDA Service Center - Clarion, 1133 Central Ave W, Clarion, IA 50525, telephone: 515-344-6279. Attendance at the pre-bid conference by prospective bidders is not mandatory but is encouraged.

The Plans and Construction Specifications governing the construction of the proposed improvements have been prepared by Andrew Schippers, P.E., Ducks Unlimited, and are hereby made a part of this notice by reference and the proposed contract shall be executed in compliance therewith. Copies of the Contract Documents, including Plans, Construction Specifications, and Bid Package, are available through the website links:

<https://iowaagriculture.gov/dscwq/requests-proposals> and

<https://das.iowa.gov/vendors/bidding-opportunities#vendor-bid-opportunities>

· [View Other Agency Hosted Solicitations](#)

In order to be included on the plan holders list, which is required to be able to receive meeting minutes, addenda and an updated plan holders list, interested parties must make a written or verbal request to the Division by telephone: 515-344-6279, or by e-mail: tracy.blocker@iowaagriculture.gov. Bidders who attend and sign-in to the pre-bid conference will be added to the plan holders list. A printed copy of plans and construction specifications can be viewed by appointment by contacting Tracy Blocker, Division

(tracy.Blocker@iowaagriculture.gov, or (515) 344-6279. Printed copies of specifications and plans will be provided to the successful bidder.

The successful bidder shall be required to furnish a Performance/Payment Bond in an amount equal to one hundred percent (100%) of the contract price.

Questions concerning the Plans and Construction Specifications should be in writing and addressed to Andrew Schippers, P.E., aschippers@ducks.org, and must copy Tracy Blocker, Division, tracy.blocker@iowaagriculture.gov. All other questions concerning other Contract Documents should be addressed to Tracy Blocker, Division, tracy.Blocker@iowaagriculture.gov or 515-344-6279. To be considered in a final addendum, written questions must be received by 3:00 PM on July 8, 2026.

The Division reserves the right to reject any or all proposals and to waive technicalities and irregularities.

BIDDER LOGIN - <https://solutions.scquest.com/apps/Router/SupplierLogin?CustOrg=DASIowa>

If the successful bidder is a non-Iowa corporation, the bidder shall submit proof to the Division, prior to the execution of the contract, of authorization by the Secretary of State to do business in Iowa.

Prerequisites

- ★1. Bidder shall read and make certifications of their Bid
- ★2. Bidder shall read and authorize to release information for their Bid
- ★3. Bidder Shall provide Bid Security, and upload Bid Security (Document EE) under 'Vendor Attachments'.

Buyer Attachments

1. [1 26-05 Wri922420D General Requirements.pdf](#)
2. [2 26-05 Wri922420D Notice to Bidders.pdf](#)
3. [3 26-05 Wri922420D DocCC Proposal-Acknowledgment-Afidavit \(UPLOAD\).pdf](#)
4. [4 26-05 Wri922420D DocCC Schedule of Prices - WORKSHEET.pdf](#)
5. [5 26-05 Wri922420D DocEE Bid-Bond \(UPLOAD\).pdf](#)
6. [6 26-05 Wri922420D Specifications - 9-19-24.pdf](#)
7. [7 26-05 Wri922420D FINAL PLANS - REV 1 - 9-19-24 - Signed 10-2-24.pdf](#)
8. [8 26-05 Wri922420D Appendix I - Forms.pdf](#)
9. [9 26-05 Wri922420D Construction Monitoring Plan - 9-17-24.pdf](#)

Questions

★ Required Questions

Group 1:

Instructions:

- | | | |
|-----|--|---|
| 1.1 | Contractors are required to be registered with the Iowa Department of Inspections, Appeals, and Licensing. Is the Contractor registered with the Iowa Department of Inspections, Appeals, and Licensing? | ★ |
| 1.2 | I have reviewed the documents under the "Buyer Attachments" section and acknowledged on page 2 of Document CC below, any and all addenda (if any) associated with this project. | ★ |
| 1.3 | I have uploaded the Proposal and Affidavit (Document CC), pages CC-1 through CC-3 under 'Vendor Attachments'. The Schedule of Prices associated with this project shall be entered in the 'Items' section of this project. | ★ |

Product Line Items

★ Product Line Items

1.

#	Item Name, Commodity Code, Description	Allow Alternates	Qty.	UOM	Requested Delivery
P1	Stripping IA CS-001	★	1	LS - Lump Sum	6/15/2027
P2	Structure Seeding IA CS-006	★	1.1	AC - Acre	9/15/2027
P3	Buffer Seeding IA CS-006	★	25.2	AC - Acre	6/30/2027
P4	Mobilization & Demobilization CS-008	★	1	LS - Lump Sum	9/15/2027
P5	Drainage Tile Investigation IA CS-009	★	1	LS - Lump Sum	6/30/2027
P6	Steel Sheet Piling IA CS-013	★	932	SF - Square Feet	6/15/2027
P7	Excavation (General) IA CS-021	★	1,741	CY - Cubic Yard	6/15/2027
P8	Earthfill (General) IA CS-023	★	554	CY - Cubic Yard	6/15/2027
P9	Earthfill (General Dam)	★	2,828	CY - Cubic Yard	6/15/2027
P10	Earthfill (Dam Core) IA CS-023	★	1,476	CY - Cubic Yard	6/15/2027
P11	Drainfill (sand) IA CS-024	★	80	TN - Ton	6/15/2027
P12	Topsoil Placement IA CS-026	★	6,349	CY - Cubic Yard	6/15/2027
P13	Toe Drain (6" Perforated CPP) IA CS-046	★	430	LF - Linear Foot	6/15/2027
P14	8"Ø HDPE Duall-Wall IA CS-046	★	125	LF - Linear Foot	6/15/2027
P15	15"Ø HDPE Duall-Wall IA CS-046	★	1,138	LF - Linear Foot	6/15/2027
P16	18"Ø HDPE Duall-Wall IA CS-046	★	667	LF - Linear Foot	6/15/2027
P17	Alum. CMP Draw-Down Structure IA CS-051	★	1	LS - Lump Sum	6/15/2027
P18	Alum. CMP Draw-Down Inlet/Outlet IA CS-051	★	59	LF - Linear Foot	6/15/2027
P19	Stoplog Storage Structure IA CS-046	★	1	LS - Lump Sum	6/15/2027
P20	CMP Outlet - 8"Ø IA CS-051	★	40	LF - Linear Foot	6/15/2027
P21	CMP Outlet - 15"Ø IA CS-051	★	40	LF - Linear Foot	6/15/2027
P22	CMP Outlet - 18"Ø IA CS-051	★	20	LF - Linear Foot	6/15/2027
P23	Riprap (IA DOT Class E) IA CS-061	★	532	TN - Ton	6/15/2027
P24	Cement Grout IA CS-062	★	106	CY - Cubic Yard	6/15/2027
P25	36"Ø Alum. CMP Riser Inlet (at wetland) IA CS-051	★	1	LS - Lump Sum	6/15/2027
P26	18"Ø Alum. CMP Riser Inlet (at stilling basin) IA CS-051	★	1	LS - Lump Sum	6/15/2027
P27	Septic System Modification CS-008	★	1	LS - Lump Sum	6/15/2027

21 June 2026

There are no Items added to this event.