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Public Notice Advertisement 
Construction Manager/General Contractor Services 

 
The Georgia Department of Transportation (“Georgia DOT”) hereby posts the following Public Notice 
Advertisement (“PNA”) for considered services. Georgia DOT intends to solicit responses from interested 
firms to provide services as Construction Manager/General Contractor (“CM/GC”) for the replacement of the 
US 19/SR 9 bridge over CSX Railroad #639817J in Fulton County, Georgia. 
 
Please review Section 3 (Tentative Schedule of Events) below to obtain solicitation information. 
 
THIS IS A PUBLIC NOTICE ADVERTISEMENT ONLY. No document submittals are expected or required in 
response to this PNA. 
 
Information regarding Georgia DOT’s CM/GC process can be reviewed at the following website: 
https://www.dot.ga.gov/PartnerSmart/DesignManuals/DesignBuild/GDOT_CMGC_Manual.pdf. 

Method of Communication 
 

All general communication of relevant information regarding this PNA and any subsequent solicitation will 
be made via the Georgia Procurement Registry (“GPR”) at https://ssl.doas.state.ga.us/gpr/ through the 
advertisement of the RFP. All proposers that respond to a Georgia DOT-issued solicitation are responsible 
for checking the GPR on a regular basis for updates, clarifications, and announcements. 

SECTION 1 – GENERAL PROJECT INFORMATION AND SCOPE 
 

Georgia DOT is seeking to contract with a CM/GC to provide preconstruction and construction services that 
are necessary for the replacement of the US 19/SR 9 Bridge over CSX Railroad #639817J along its 
existing alignment to meet current design standards, while spanning the existing CSX tracks and the 
Atlanta Beltline trail and accommodating a proposed future track expansion beneath the structure in Fulton 
County, Georgia (“Project”).   
 
The Project’s scope will be in accordance with requirements set forth in the CM/GC Request for Proposals 
(“RFP”). 

 
To review the project synopsis and other available information about the Project, please go to the following 
website: 
https://mydocs.dot.ga.gov/info/designbuild/_layouts/15/start.aspx#/Shared%20Documents/Forms/AllItems.aspx.  
 
The Project information is located in the following folder: 0016476 – SR 9 at CSX Bridge Replacement 
Project. 
 
The following firms are known to be conflicted on the Project and may not participate: 
 

• Atlas Technical Consultants 
• Blue Cypress Consulting, LLC 
• Edwards-Pittman Environmental, Inc.  
• Epic Insurance Brokers & Consultants 
• Grice Consulting Group, LLC 
• Gude Management Group, LLC  
• Heath & Lineback Engineers, Inc. 
• HNTB Corporation 
• JAT Consulting Services, Inc. 
• Kimley-Horn and Associates  
• Lucie Content 
• Luster National, Inc. 
• MC Squared, Inc.  

https://www.dot.ga.gov/PartnerSmart/DesignManuals/DesignBuild/GDOT_CMGC_Manual.pdf
https://ssl.doas.state.ga.us/gpr/
https://mydocs.dot.ga.gov/info/designbuild/_layouts/15/start.aspx#/Shared%20Documents/Forms/AllItems.aspx
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• Mead & Hunt, Inc. 
• Platinum Geomatics, LLC 
• RKUA, LLC 
• Rochester & Associates, Inc. 
• Rohadfox Construction Control Services Corporation  
• Settimio Consulting Services, Inc.  
• Southeastern Engineering, Inc. 
• United Consulting Group Ltd. 

SECTION 2 – SELECTION PROCESS 

A one-phase, best value selection process will be used to award the Project to the apparent successful 
proposer. The selection of the apparent successful proposer will be based on the highest overall score among 
the proposers who presented proposals meeting the requirements described in the CM/GC RFP. 

SECTION 3 – TENTATIVE SCHEDULE OF EVENTS 

The following Tentative Schedule of Events represents Georgia DOT’s best estimate of the procurement 
schedule. All times indicated are prevailing times in Atlanta, Georgia. Georgia DOT reserves the right to 
adjust the schedule as it deems necessary. 
 
 

CM/GC TENTATIVE SCHEDULE OF EVENTS 

a. Georgia DOT issues CM/GC Public Notice Advertisement  7/2/2026 ---------- 

b. CM/GC Industry Forum – Virtual (pre-recorded presentation) 7/28/2026 8:00 am 

c. Industry one-on-one meetings – In Person or Virtual Meeting 
via secured TEAMS 

7/28-29/2026 8:00 am – 5:00 pm 

d. Georgia DOT issues CM/GC Request for Proposals  9/4/2026 ----------- 

e. Receipt of Proposals  11/19/2026 11:00 am 

f. Announce CM/GC Selection 12/18/2026 11:00 am 
 

A virtual industry forum and in-person or virtual one-on-one meetings (as such format is determined by the 
requestor) will be conducted for the Project on the dates noted above. During the industry forum 
presentation, Georgia DOT will provide information regarding the Project’s delivery goals, anticipated scope, 
anticipated procurement process, and potential risks. There is no limitation on the number of participants. 
This is a pre-recorded presentation, and participants will not be provided with the opportunity to ask 
questions. Any information provided by Georgia DOT shall be considered as informational only and is 
subject to change. Participants will be able to ask questions during the scheduled one-on-one meetings. For 
additional information regarding the virtual industry forum, visit the website, 
https://mydocs.dot.ga.gov/info/designbuild/_layouts/15/start.aspx#/Shared%20Documents/Forms/AllItems.aspx. and 
select project folder: 0016476 – SR 9 at CSX Bridge Replacement Project. Interested parties can 
preregister here for access to the pre-recorded presentation on the date noted above, 24-hours prior to its 
posting on the Georgia DOT Innovative Projects website at: 
https://www.dot.ga.gov/GDOT/Pages/InnovativeProjects.aspx  
 
A limited number of one-on-one meetings will be available following the industry forum on a first-come, first-

serve basis between interested parties and Georgia DOT staff. Each one-on-one meeting will be limited to 

30 minutes.  

To schedule a one-on-one meeting, send an email to SR9atCSX@dot.ga.gov by 11:00 A.M. on July 
27, 2026. Include in the email three (3) available 30-minute time slots (ranked in order of preference) 
and up to six (6) attendees. For each attendee, include their name, title/role, company, indication of 
virtual or in-person attendance, and email address. Georgia DOT will respond with a meeting invitation 
including a specific date, time, location (if needed for in-person attendees), and secured login information (if 
needed for virtual attendees). To ensure confidentiality of the one-on-one meeting, do not forward the 
meeting invitation. 

https://mydocs.dot.ga.gov/info/designbuild/_layouts/15/start.aspx#/Shared%20Documents/Forms/AllItems.aspx
https://docs.google.com/forms/d/e/1FAIpQLSfjcNS3jI-wjMiQkBFoJtwVocE1VbqRYw4-y1R0DlHaBtujbQ/viewform
https://www.dot.ga.gov/GDOT/Pages/InnovativeProjects.aspx
mailto:SR9atCSX@dot.ga.gov
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SECTION 4 – ANTICIPATED KEY TEAM LEADER REQUIREMENTS 

As part of the qualifications package, the proposing respondent will be required to submit resumes for each 
of the key team leaders identified below. Anticipated key team leaders for the procurement are listed below. 
Georgia DOT reserves the right to modify key team leaders, as well as other schedule procurement 
information detailed in this PNA, at any time in its sole discretion.  
 
Anticipated Key Team Leaders for CM/GC: 

• CM/GC Project Manager 

• Preconstruction Project Manager 

• Construction Project Manager  

• Bridge Lead 

• Utility Liaison 
 

 


