

California Department of Transportation

ADMINISTRATION
DIVISION OF PROCUREMENT AND CONTRACTS
1727 30th STREET, MS-65 | SACRAMENTO, CA 95816
(916) 227-6000 | TTY 711
<https://dot.ca.gov/programs/procurement-and-contracts/>



June 25, 2026

Addendum No. 1
Invitation for Price Quote (IFPQ) #05A2959
Demolition and Clearance Services in San Luis Obispo County

NOTICE TO ALL PROSPECTIVE BIDDERS:

Addendum No. 1 is being issued for the above-referenced IFPQ. Bids for this work shall be with the full understanding of this Addendum.

The following changes have been made to the IFPQ:

1. Attachment 1, Price Quote Proposal Item 29 description has been revised and reads: All labor, tools, parts, equipment, supplies, materials, permits, fees, travel, and incidentals necessary to remove, backfill, grade, and dispose of debris, ~~windmill, concrete or plastic lined in-ground swimming pools, spas, decking, pool/spa equipment,~~ plants, shrubs, trees less than 15 feet tall, not including backfill material (Weight tags required)
2. Attachment 1, Price Quote Proposal Item 29 Estimated Quantity has been revised to 12.
3. Attachment 1, Price Quote Proposal Item 42 Estimated Quantity has been revised to 15.
4. Attachment 1, Price Quote Proposal Item 43 Estimated Quantity has been revised to 10.
5. A Revised Price Quote Proposal is attached to this Addendum and replaces all prior versions. Bidders should submit the revised document with their quote submittal or their quote may be rejected.
6. IFB Exhibit A Item 1.B has been revised and reads:
The work to be done in general consists of demolishing and removing structures, foundations, footings, and other improvements located in the county of San Luis Obispo, CA. All demolition work will include removal of one story residence, two story residence, duplex, mobile home, commercial buildings, agricultural buildings, ~~windmill,~~ in ground tanks, siding, concrete blocks, plants, shrubs, trees, vines, fences, walls, curbing, decks, sheds, covered and uncovered patios, attached, and detached garages, septic tanks and cesspools, capping of sewer lines, slabs, concrete porches, loading docks, steps, footings, foundations, pipe, billboards, business signs, poles, brick, flatwork, plaster, timber, lumber, wood splinters, trash, tires, rims, debris, well abandonment, glass, light fixtures, thermostats, fluorescent light bulbs, PCB (polychlorinated biphenyl) or mercury fixtures, abate all friable and non-friable

asbestos and lead paint, excavate and disposal of contaminated petroleum-impacted soil, according to all environmental laws and regulations, provide any necessary Health and Safety Plan, and provide any necessary SWPPP/WPCP and implementation of said Plan(s)/Program(s), as set forth herein and under the review and approval of Caltrans Contract Manager.

The following represents questions submitted for this IFPQ and the Department's responses:

Question 1:

Where is and how many cubic yards of contaminated soil need to be excavated?

Answer:

The contaminated soil is located on the west side of the residence and is noted as soil samples B1 – B4 in IFPQ **Attachment 4, Hazardous Materials Survey**. The approximate cubic yards is 50, see **Attachment 1, Price Quote Proposal**, Item 25.

Question 2:

What is the timeline window for demolition, with regard to the birds and bats nesting season?

Answer:

The approximate window is October 2026 – January 2027 and will be based on the Environmental Department's survey to discern when the nesting season has been completed. Upon contract award, Contractor will prepare the SWPPP and HSP under the first Service Request. Afterward, the Environmental Department will monitor bird and bat activity and will notify Caltrans Contract Manager once nesting season has concluded and demolition may begin. If birds or bats are still present near the end of this seasonal window, night work may be considered at that time. The Environmental Department is constructing a specialized bat house to encourage relocation prior to demolition.

Question 3:

Where are the asbestos and lead based paint located?

Answer:

Refer to **IFPQ Attachment 4, Hazardous Materials Survey** for full sampling results. As identified in the survey, hazardous materials are primarily located within the residence and the milking parlor. Samples R3-A and R3-B were the only asbestos-positive samples and were found in the concrete walls of the residence. Lead-based paint samples exhibiting elevated concentrations include SB-P1 (green cabinet in the South Barn), RP-1 (residence), and MP-P1 and MP-P3 (milking parlor).

Question 4:

How many supervisors will there be?

Answer:

There is one designated Caltrans Contract Manager to oversee contract administration. In addition, an Environmental observer will be present on site for the duration of the demolition activities to monitor environmental compliance.

Question 5:

How is the start of the actual demolition triggered and who does the notice to start come from?

Answer:

The start of demolition will be authorized once the environmental unit confirms that all environmental constraints have been cleared. Upon receiving that confirmation, Caltrans Contract Manager will issue a Service Request to Contractor, which will serve as the official notice to commence demolition activities.

Question 6:

Is removal of the windmill included in the scope of work?

Answer:

See revision above.

Question 7:

Where are the power poles noted on the Price Quote Proposal?

Answer:

See items 42 and 43 on **Attachment 1, Price Quote Proposal**.

Question 8:

Who will ensure the power is shut off?

Answer:

Caltrans Contract Manager will coordinate with PG&E to verify that all electrical service to the property has been fully disconnected and that the associated meter has been removed prior to issuing the Service Request authorizing demolition. However, Contractor is responsible for ensuring that all utilities have been fully disconnected prior to starting demolition, as stated in **Exhibit A, Item 7.C**.

Question 9:

Where is the swimming pool?

Answer:

See revision above.

Question 10:

Where are the locations of the septic tanks and leach fields?

Answer:

The approximate location of the newer septic system is on the west side of the residence, near the area identified for contaminated-soil removal. Caltrans cannot confirm the existence, location, or condition of any older septic systems that may have previously been installed on the property. It is unknown whether any prior system was removed, abandoned, or remains in place, and no determination can be made regarding its functionality.

Caltrans does not have verified information regarding the specific locations, orientation, or construction materials of any associated leach fields. Historical permit applications obtained from the San Luis Obispo County Environmental Health Department are provided in **Septic Permit Applications** (see attached), for reference only.

All other terms and conditions set forth in the IFPQ remain in full force and effect.

Sincerely,

Bonnie Rodriguez

Contract Analyst

PRICE QUOTE PROPOSAL

ADM-1412 (REV. 9/2024)

REVISED Attachment 1

Contractor Name TBD

Agreement Number 05A2959

Page 1 of 6

Contractor's Name (Please Print):

Item No.	Estimated Quantity	Unit of Measure	Item	Unit Price (Price Per Unit of Measure)	Total (Estimated Quantity X Unit Price)
1	1	Cubic Yard	All labor, tools, parts, equipment, supplies, materials, permits, fees, travel, and incidentals necessary for <u>asbestos disposal</u> (Quantity shown on Disposal Site Manifest)	\$	\$
2	1	Square Foot	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary for <u>asbestos removal of exterior stucco or plaster</u>	\$	\$
3	1	Square Foot	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary for <u>asbestos removal of mastic with attached non-asbestos containing resilient floor covering, tile, moldings, or other floor related materials</u> (Requires removal of both materials)	\$	\$
4	1	Square Foot	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary for <u>asbestos removal of resilient floor covering, tile, moldings, or other floor related materials with attached non-asbestos containing mastic</u> (Requires removal of both materials)	\$	\$
5	1	Square Foot	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary for <u>asbestos removal of paint (ACP) with or without attached materials</u> (Includes removal of ACP by chemical, mechanical, or other proper means)	\$	\$
6	1	Square Foot	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary for <u>asbestos removal of mastic with attached non-asbestos containing paneling, wall treatments, interior/exterior ceiling tiles or other wall/ceiling materials</u> (Requires removal of both materials)	\$	\$
7	1	Square Foot	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary for <u>asbestos removal of spray-on or hand applied materials or textures on interior wall board or plaster wall or ceiling treatment plaster wall or ceiling treatment</u>	\$	\$
8	1	Linear Foot	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary for <u>asbestos removal of pipe lagging, insulation flues, ducts, and duct connectors</u>	\$	\$
9	1	Linear Foot	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary for <u>asbestos removal of boiler or vessel lagging or insulation</u>	\$	\$
Total Page 1				\$	

PRICE QUOTE PROPOSAL

Agreement Number 05A2959

ADM-1412 (REV. 9/2024)

REVISED Attachment 1

Page 2 of 6

Item No.	Estimated Quantity	Unit of Measure	Item	Unit Price (Price Per Unit of Measure)	Total (Estimated Quantity X Unit Price)
10	1	Square Foot	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary for <u>asbestos removal of roof felt and cover material</u>	\$	\$
11	1	Square Foot	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary for <u>asbestos removal of roof mastic</u>	\$	\$
12	1	Square Foot	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary for <u>asbestos removal cement siding, interior/exterior ceiling tiles, panels, or sheets</u>	\$	\$
13	1	Linear Foot	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary for <u>asbestos removal of cement pipe</u>	\$	\$
14	1	Per Window	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary for <u>asbestos removal of window putty</u>	\$	\$
15	1	Square Foot	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary for <u>asbestos removal of fireproofing</u>	\$	\$
16	1	Per Door	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary for <u>asbestos removal of fire doors</u>	\$	\$
17	50	Per Fixture	All labor, tools, parts, equipment, supplies, materials, permits, fees, travel, and incidentals necessary for <u>removal and disposal of PCB and mercury containing fixtures, including, but not limited to light fixtures, thermostats, fluorescent lightbulbs</u>	\$	\$
18	50	Ton	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary for <u>backfilling, grading, and berming, not including backfill material</u> (Weight tags required)	\$	\$
19	150	Square Foot	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary to <u>remove rebar, footings, and brick, concrete, cinder block, or rock masonry walls, not including backfill material</u>	\$	\$
20	50	Ton	All labor, tools, parts, equipment, supplies, materials, permits, fees, travel, and incidentals necessary to <u>remove and dispose of combustible and non-combustible rubbish</u> (Weight tags required) Excludes debris listed in line items 26, 27, and 28	\$	\$
21	2,500	Linear Foot	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary to <u>remove footings and fences constructed of wood, rock, plastic, or wire, not including backfill material</u> in line item 18	\$	\$
Total Page 2				\$	

PRICE QUOTE PROPOSAL

Agreement Number 05A2959

ADM-1412 (REV. 9/2024)

REVISED Attachment 1

Page 3 of 6

Item No.	Estimated Quantity	Unit of Measure	Item	Unit Price (Price Per Unit of Measure)	Total (Estimated Quantity X Unit Price)
22	1	Cubic Yard	All labor, tools, parts, equipment, supplies, materials, permits, fees, travel, and incidentals necessary to <u>dispose of lead materials at a State licensed public facility</u>	\$	\$
23	200	Linear Foot	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary for <u>removal lead materials or other surfaces and fixtures, including, but not limited to interior/exterior painted materials, windows, and paint chips</u> Excludes line item 24	\$	\$
24	1	Linear Foot	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary for <u>removal of lead trim and/or molding</u>	\$	\$
25	50	Cubic Yard	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary to excavate, <u>remove, backfill, grade, and dispose of petroleum-impacted contaminated soil, not including backfill material</u> (Weight tags required)	\$	\$
26	1,000	Square Foot	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary for <u>removal of any one or two-story residence, duplex, or mobile home with attached or detached garage or carports from a residential lot or site, including but not limited to, abandonment of existing septic tank</u>	\$	\$
27	16,000	Square Foot	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary for <u>removal of non-residential commercial or agricultural building and/or covered area, including attached and detached garage or carport, including but not limited to, abandonment of existing septic tank</u>	\$	\$
28	500	Square Foot	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary for <u>removal of foundations, footings, steps, curbing, Portland cement concrete or asphaltic concrete flatwork, including but not limited to, driveways and walkways</u> Excludes line items 26 and 27	\$	\$
Total Page 3				\$	

PRICE QUOTE PROPOSAL

Agreement Number 05A2959

ADM-1412 (REV. 9/2024)

REVISED Attachment 1

Page 4 of 6

Item No.	Estimated Quantity	Unit of Measure	Item	Unit Price (Price Per Unit of Measure)	Total (Estimated Quantity X Unit Price)
29	12	Ton	All labor, tools, parts, equipment, supplies, materials, permits, fees, travel, and incidentals necessary to <u>remove, backfill, grade, and dispose of debris, windmill, decking, plants, shrubs, trees less than 15 feet tall, not including backfill material</u> (Weight tags required)	\$	\$
30	1	Per Plan	All labor, tools, parts, equipment, supplies, materials, travel, and incidentals necessary to <u>develop and implement a Storm Water Pollution Prevention Plan (SWPPP)</u> in accordance with Caltrans Statewide Storm Water Permit and General Construction Permit	\$	\$
31	2	Per Plan	All labor, tools, parts, equipment, supplies, materials, travel, and incidentals necessary to <u>develop and implement an amendment to the Storm Water Pollution Prevention Plan (SWPPP)</u> in accordance with Caltrans Statewide Storm Water Permit and General Construction Permit	\$	\$
32	1	Per Plan	All labor, tools, parts, equipment, supplies, materials, travel, and incidentals necessary to <u>develop, implement, monitor, and document, by a Qualified SWPPP developer (QSD), a Sampling & Analysis Plan (SAP) and Rain Event Action Plan (REAP)</u> in accordance with Caltrans Statewide Storm Water Permit and General Construction Permit	\$	\$
33	100	Square Foot	All labor, tools, parts, equipment, supplies, materials, permits, fees, travel, and incidentals necessary to <u>furnish, install, remove, and dispose of fiber or straw mats</u>	\$	\$
34	100	Square Foot	All labor, tools, parts, equipment, supplies, materials, permits, fees, travel, and incidentals necessary to <u>furnish, install, remove, and dispose of fiber rolls</u>	\$	\$
35	43,560	Square Foot	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary to <u>furnish and install hydro seed</u>	\$	\$
36	10	Per Bag	All labor, tools, parts, equipment, supplies, materials, permits, fees, travel, and incidentals necessary to <u>furnish, install, remove, and dispose of sand or gravel bags</u>	\$	\$
37	50	Linear Foot	All labor, tools, parts, equipment, supplies, materials, permits, fees, travel, and incidentals necessary to <u>furnish, install, remove, and dispose of silt fencing</u>	\$	\$
Total Page 4				\$	

PRICE QUOTE PROPOSAL

Agreement Number 05A2959

ADM-1412 (REV. 9/2024)

REVISED Attachment 1

Page 5 of 6

Item No.	Estimated Quantity	Unit of Measure	Item	Unit Price (Price Per Unit of Measure)	Total (Estimated Quantity X Unit Price)
38	10	Per Bale	All labor, tools, parts, equipment, supplies, materials, permits, fees, travel, and incidentals necessary to <u>furnish, install, remove, and dispose of straw bales</u>	\$	\$
39	1	Per Tree	All labor, tools, parts, equipment, supplies, materials, permits, fees, travel, and incidentals necessary to <u>remove and dispose of trees in direct conflict with demolition of structures</u>	\$	\$
40	1	Per Tree	All labor, tools, parts, equipment, supplies, materials, permits, fees, travel, and incidentals necessary to <u>remove and dispose of individual and grouped trees in less than one (1) acre not associated with demolition of structures and not part of an orchard</u>	\$	\$
41	10	Per Tire	All labor, tools, parts, equipment, supplies, materials, permits, fees, travel, and incidentals necessary to <u>remove and dispose of passenger, truck, tractor, or other type of rubber tire, including rims</u> at a State permitted facility for tire disposal	\$	\$
42	15	Ton	All labor, tools, parts, equipment, supplies, materials, permits, fees, travel, and incidentals necessary to <u>remove and dispose of treated timber, lumber, and poles</u> Excludes line items 26 and 27 (Weight tags required)	\$	\$
43	10	Ton	All labor, tools, parts, equipment, supplies, materials, permits, fees, travel, and incidentals necessary to <u>remove and dispose of billboards, business signs, other various signs, and poles</u> (Weight tags required)	\$	\$
44	1	Per Septic Tank System	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary to provide <u>abandonment of additional septic tank systems</u> Excludes first septic tank system in line items 26 and 27	\$	\$
45	1	Per Tank	All labor, tools, parts, equipment, supplies, materials, permits, fees, travel, and incidentals necessary to provide <u>remove, backfill, grade, and dispose of in-ground oil/gas tanks, not including backfill material</u>	\$	\$
46	1	Per Tank	All labor, tools, parts, equipment, supplies, materials, permits, fees, travel, and incidentals necessary to <u>remove, backfill, grading of concrete, and dispose of in-ground water/septic tanks, not including backfill material</u>	\$	\$
47	1	Per Plan	All labor, tools, parts, equipment, supplies, materials, travel, and incidentals necessary to <u>develop, implement, monitor, and document a project-specific Health & Safety Plan (HSP)</u> in accordance with all applicable Caltrans safety requirements.	\$	\$
Total Page 5				\$	

PRICE QUOTE PROPOSAL

Agreement Number 05A2959

ADM-1412 (REV. 9/2024)

REVISED Attachment 1

Page 6 of 6

Item No.	Estimated Quantity	Unit of Measure	Item	Unit Price (Price Per Unit of Measure)	Total (Estimated Quantity X Unit Price)
48	1	Per Service	All labor, tools, parts, equipment, supplies, materials, permits, travel, and incidentals necessary to provide <u>traffic control required during demolition work</u> at the discretion of, and as designated and approved by Caltrans	\$	\$
49	2	Per Restart	All labor, tools, parts, equipment, supplies, materials, travel, and incidentals necessary to <u>stop and restart abatement and/or demolition work due to a delay caused by Caltrans</u> Work shall restart on a different calendar day	\$	\$
50	50	Hour	Hourly rate for all labor, tools, parts, equipment, supplies, materials, permits, fees, travel, and incidentals necessary to <u>perform unforeseen/unanticipated work needed to complete demolition (not included in items 1-49 above) as directed and approved by the Caltrans per Exhibit A Scope of Work</u> All unforeseen/unanticipated work must be documented by specific labor classification, tools, parts, equipment, supplies, materials, permits, fees, and number of hours necessary to complete demolition work for each worker	\$	\$
Total This Page				\$	
Total From Page 1				\$	
Total From Page 2				\$	
Total From Page 3				\$	
Total From Page 4				\$	
Total From Page 5				\$	
Total This Proposal				\$	

- 1) The above quantities are estimates only and are given as a basis for comparison of bids. No guarantee is made or implied as to the exact quantity that will be needed.
- 2) In case of discrepancy between the unit price and the total set forth for a unit basis item, the unit price shall prevail.
- 3) Do not alter, modify, or change this bid proposal sheet. Any alterations, modifications, or changes to this bid proposal sheet will be grounds to reject the bid.
- 4) Each line item must be bid. Do not leave any unit price column blank or this bid proposal sheet will be disqualified from competition for contract award.

APPLICATION and PERMIT

6-11-69

Date 6/9/69

Address of Job Suckley Rd. Locality San Luis Obispo Fringe Area
Owner Polin, Burt Mailing Address Owner: 639 Al Hill Drive
Phone 5444-1310 San Luis Obispo, Calif
Location: Lot 20 & 21 Block of Harbo & Chapman's Subdivision, in vicinity of Tract San Luis Obispo
Contractor Dallas Wilson Architect/Engineer J. Cross

BUILDING

Occupancy (Use when completed) Septic & Leach
No. Square Feet in Building _____ Garage _____ No. of Bedrooms _____
Exterior Walls _____ Pitch of Roof _____ Roof Covering _____
Valuation _____ \$ _____ Number of Stories _____
Plan Check Fee _____ \$ _____ Slab Floor _____
Building Permit Fee _____ \$ _____ Wood Floor _____

SANITATION REQUIREMENTS

1200 Gallon Septic Tank
600 Sq. Ft. Leaching

L. Cross, Inspector

ZONING REQUIREMENTS

District EA-1-AB Parking _____
Front Setback _____ ft.
Side Setbacks R _____ L _____ ft.
Rear Setback _____ ft.
P. C. Action Required _____

CURB and GUTTER REQUIREMENTS

ELECTRICAL

Permit _____ \$ 1.00
Service (Meter Loop) _____ 2.00
Circuits
Up to 600 sq. ft. _____ 6.00
600 to 1000 sq. ft. _____ 8.00
1000 to 1500 sq. ft. _____ 10.00
1500 to 3000 sq. ft. _____ 12.00
3000 to 4000 sq. ft. _____ 1.00
Additions and Alterations
Circuits—50¢, Minimum _____ 1.00

Miscellaneous: _____

Total Electrical Fee \$ _____

PLUMBING

Permit _____ \$ 1.00
Each Fixture, Trap or set of _____
Fixtures on one Trap _____ 1.00
Septic Tank and Drain Field _____ 10.00
Cesspool or Additional Seepage _____
Pit or Drain Field _____ 5.00
Water Heater or Vent _____ 1.00
Gas Piping System _____ 1.00
Additional Gas Outlets _____ .20
Butane Tank _____ 1.00

Miscellaneous: _____

Total Plumbing Fee \$ 10.00

I hereby acknowledge that I have read this application and state that the above is correct and agree to comply with all County Ordinances and State Laws regulating building construction.

Signature of Permittee Burt W. Polin

PLANNING DIRECTOR

By James M. Rodriguez

SUMMARY OF FEES

Plan Check _____ \$ _____
Building Permit _____ \$ _____
Plumbing Permit _____ \$ 10.00
Electrical Permit _____ \$ _____
TOTAL FEE _____ \$ 10.00

NO 17264

INSPECTOR'S RECORD

BUILDING

Setback	Bond Beam
Excavation	Fireplace & Chimney
Forms	Ext. Netting
Piers	Int. Lathing
Foundations	Int. Finish
Joists & Sills	Ext. Finish
Ext. Walls	Roofing
Int. Walls	Garage Sep.
Joist	Driveway
Rafters	

FINAL

PLUMBING

Contractor _____

All Vents _____

Heating _____

Rough _____

Finish _____

Septic Tank *Check By Health Dept*

Seepage Pit *Inspr. by Health Dept*

Leaching Line _____

Gas _____

FINAL

ELECTRICAL

Contractor _____

Service _____

Wiring _____

Receptacles _____

Fixtures _____

FINAL

CORRECTIONS

APPLICATION and PERMIT

Date 6/9/69

Address of Job Buckley Rd. Locality San Luis Obispo Fringe Area
Owner Polin, Burt Mailing Address Owner: 639 Al Hill Drive
Phone 5444-1310 San Luis Obispo, Calif
Location: Lot 20 & 21 Block of Harford & Chapman's Subdivision, in vicinity of Tract San Luis Obispo
Contractor Dallas Wilson Architect/Engineer _____

BUILDING

Occupancy (Use when completed) Septic & Leach
No. Square Feet in Building _____ Garage _____ No. of Bedrooms _____
Exterior Walls _____ Pitch of Roof _____ Roof Covering _____
Valuation \$ _____ Number of Stories _____
Plan Check Fee \$ _____ Slab Floor _____
Building Permit Fee \$ _____ Wood Floor _____

SANITATION REQUIREMENTS

1200 Gallon Septic Tank
600 Sq. Ft. Leaching

L. Cross, Inspector

ZONING REQUIREMENTS

District NA-1-AS Parking _____
Front Setback _____ ft.
Side Setbacks R _____ L _____ ft.
Rear Setback _____ ft.
P. C. Action Required _____

CURB and GUTTER REQUIREMENTS

ELECTRICAL

Permit \$ 1.00
Service (Meter Loop) 2.00
Circuits
Up to 600 sq. ft. 6.00
600 to 1000 sq. ft. 8.00
1000 to 1500 sq. ft. 10.00
1500 to 3000 sq. ft. 12.00
3000 to 4000 sq. ft. 14.00
Additions and Alterations
Circuits—50¢, Minimum 1.00
Miscellaneous: _____

Total Electrical Fee \$ _____

PLUMBING

Permit \$ 1.00
Each Fixture, Trap or set of
Fixtures on one Trap 1.00
Septic Tank and Drain Field 10.00
Cesspool or Additional Seepage
Pit or Drain Field 5.00
Water Heater or Vent 1.00
Gas Piping System 1.00
Additional Gas Outlets20
B.ane Tank 1.00
Miscellaneous: _____

Total Plumbing Fee \$ 10.00

I hereby acknowledge that I have read this application and state that the above is correct and agree to comply with all County Ordinances and State Laws regulating building construction.

Signature of Permittee Burt W. Polin

PLANNING DIRECTOR

By _____

SUMMARY OF FEES

Plan Check \$ _____
Building Permit \$ _____
Plumbing Permit \$ 10.00
Electrical Permit \$ _____
TOTAL FEE \$ 10.00

NO
17264

APPLICATION and PERMIT

Date **6/9/69**

Address of Job **Buckley Rd.** Locality **San Luis Obispo Fringe Area**
Owner **Polin, Burt** Mailing Address **Owner: 639 Al Hill Drive**
Phone **5444-1310** **San Luis Obispo, Calif**
Location: Lot **20 & 21** Block **of Harford & Chapman's Subdivision, in vicinity of** Tract **San Luis Obispo**
Contractor **Dallas Wilson** Architect Engineer

BUILDING			SANITATION REQUIREMENTS	
Occupancy (Use when completed)	Septic & Leach		1200	Gallon Septic Tank
No. Square Feet in Building	Garage	No. of Bedrooms	601	Sq. Ft. Leaching
Exterior Walls	Pitch of Roof	Roof Covering	L. Cross, Inspector	
Valuation		Number of Stories		
Plan Check Fee		Slab Floor		
Building Permit Fee		Wood Floor		

REMARKS **A-1-AR**

PLANNING DEPARTMENT

Signed

PUBLIC WORKS DEPARTMENT

Signed

HEALTH DEPARTMENT

Signed

OTHER


Signed

N^o 17264

TO BE COMPLETED BY THE APPLICANT:

Septic Permit Applications

NAME: POLIN, BURT JOB ADDRESS: _____
LOT: 20 + 21 BLOCK: Hartford + Chapman's Subdiv. in TRACT: Vicinity of San Luis Ship



TO BE COMPLETED BY THE STAFF:

REMARKS: _____ ZONE: A-1-AH DATE: 6/9/69
MAP NO. 12-4-33 BY: Jmm

COMPLETED
DATE 5-14-73

APPLICATION and PERMIT

Date May 14, 1973

Address of Job Buckley Road Locality San Luis Obispo
Owner POLIN, BURT Mailing Address Rt. 1, Box 173
Phone SLO
Location: Lot 3 Block Tract See
Contractor Architect Engineer

BUILDING

Occupancy (Use when completed) Replace Septic Tank (1200 gallon)
No. Square Feet in Building Garage No. of Bedrooms
Exterior Walls Pitch of Roof Roof Covering
Valuation \$ Number of Stories
Plan Check Fee \$ Slab Floor
Building Permit Fee \$ Wood Floor

SANITATION REQUIREMENTS

1200 Gallon Septic Tank
Sq. Ft. Leaching

ZONING REQUIREMENTS

District Parking
Front Setback ft.
Side Setbacks R L ft.
Rear Setback ft.
P. C. Action Required

CURB and GUTTER REQUIREMENTS

ELECTRICAL

Permit \$ 1.00
Service (Meter Loop) 2.00
Circuits
Up to 600 sq. ft. 6.00
600 to 1000 sq. ft. 8.00
1000 to 1500 sq. ft. 10.00
1500 to 3000 sq. ft. 12.00
3000 to 4000 sq. ft. 14.00
Additions and Alterations
Circuits—50¢, Minimum 1.00

Miscellaneous:

Total Electrical Fee \$

PLUMBING

Permit \$ 1.00 1.00
Each Fixture, Trap or set of
Fixtures on one Trap 1.00
Septic Tank and Drain Field 10.00
Cesspool or Additional Seepage
Pit or Drain Field 5.00 5.00
Water Heater or Vent 1.00
Gas Piping System 1.00
Additional Gas Outlets .20
Butane Tank 1.00

Miscellaneous:

Total Plumbing Fee \$ 6.00

I hereby acknowledge that I have read this application and state that the above is correct and agree to comply with all County Ordinances and State Laws regulating building construction.

Signature of Permittee

PLANNING DIRECTOR

By

SUMMARY OF FEES

Plan Check \$
Building Permit \$
Plumbing Permit \$ 6.00
Electrical Permit \$
TOTAL FEE \$ 6.00

No. 22785

APPLICATION and PERMIT

Date May 14, 1973

Address of Job Buckley Road Locality San Luis Obispo

Owner ROLIN, BURT Mailing Address Rt. 1, Box 173

Phone SLO

Location: Lot 3 Block Tract See

Contractor Architect/Engineer

BUILDING

Occupancy (Use when completed) Replace Septic Tank (1200 gallon)

No. Square Feet in Building Garage No. of Bedrooms

Exterior Walls Pitch of Roof Roof Covering

Valuation \$ Number of Stories

Plan Check Fee \$ Slab Floor

Building Permit Fee \$ Wood Floor

SANITATION REQUIREMENTS

1200 Gallon Septic Tank
Sq. Ft. Leaching

REMARKS:

PLANNING DEPARTMENT

Signed

PUBLIC WORKS DEPARTMENT

Signed

HEALTH DEPARTMENT

Signed

OTHER

Signed

No. 22285

22785

TO BE COMPLETED BY THE APPLICANT:

NAME: BURT POHIN


JOB ADDRESS: BUCKLEY RD RT 1 BOX 173

LOT: 3

BLOCK:

TRACT: SEE

~~ASS-#~~ ASS-# 76-07-02 FOR T&I RECORD



REPLACE SEPTIC TANK
1200 GAL.

J.B. Bamer

Return To

Monte Story
1491 Leo Oaks Rd
Leo Oaks, Calif 93401

528-1879

TO BE COMPLETED BY THE STAFF:

REMARKS:

ZONE:

DATE:

MAP NO.:

BY: