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STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

REQUEST FOR QUALIFICATIONS NOTICE
NUMBER 08A4010

Read carefully as the following revisions have been made to this document:

On February 2, 2026, new escalations rates.

On February 2, 2026, interviews will be held in person.

On September 30, 2025, the U.S. Department of Transportation (U.S.
DOT) issued an interim final rule (IFR) which, among other things,
implemented changes to the Disadvantaged Business Enterprise (DBE)
Program via modifications to 49 Code of Federal Regulations Part

26. (Docket Number DOT-OST-2025-0897.) The IFR was published in
the Federal Register on October 3, 2025, and took immediate

effect. (90 FR 47969 (Oct. 3, 2025).)

On 03/07/25, GENERAL, Executive Order N-12-23 replaces Executive
Order N-12-12. GenAl Reporting and Factsheet Form STD1000 is
retired.

On 01/31/25, GENERAL the Fee & Escalation table has been revised.

Note: Questions concerning this Request for Qualifications (RFQ) must be submitted in
writing to the attention of Alima Cortez at alma.cortez@dot.ca.gov. Questions must be
received no later than seven (7) business days after the RFQ advertisement. Consultants
contacting the District or Division directly seeking information about this RFQ will be
disqualified from consideration in the selection process.

. GENERAL INFORMATION

A

oow

Caltrans is soliciting Statements of Qualifications (SOQs) from qualified
firms that may lead to the award of a contract for A&E Land Surveying
Services, District 8. In submitting your SOQ, you shall comply with the
instructions found herein. In addition to those programs that are
specified in this solicitation, prospective consultants are encouraged to
consider programs that are available, such as those for the use of
small businesses, disadvantaged businesses, disabled veteran
businesses, new emerging firms, and other businesses covered by
State and Federal programs.

The estimated contract amount is $2,428,285 - $3,945,963.

The estimated contract term is four years.

Interviews will be held in person on July 29, 2026 at 464 W. 4t
Street, San Bernardino, CA. Confirmation letters will be sent to

those firms short-listed.

The most highly qualified consulting firm will be required to submit an
electronic copy of the financial documents listed on the appropriate
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Financial Documents Submittal Checklist available on the AE Contract

Information website. The most highly qualified consulting firm will be

notified of their selection and receive instructions for the electronic
submission of the financial documents.

The most highly qualified consulting firm must submit a complete financial
documents package no later than four (4) days after notification of
selection. The prime consultant must submit the complete financial
documents package in order for Caltrans to have the information
necessary to engage in negotiations. The prime consultant is solely
responsible for timely and complete submission of financial documents on
behalf of the entire proposed team; financial documents will not be
accepted from proposed subconsultant firms. Failure to submit a complete
financial documents package by the specified due date may result in
termination of negotiations with the most highly qualified consulting firm.

Negotiations will be held with the top-ranked firm by
teleconference/WebEx duringthe week of September 4, 2026. The
fee for profit shall be ten-point one percent (10.1%), and the
escalation shall be as follows:

Year Period Escalation

0 07/14/2026 — 07/31/2027 1.71%

1 08/01/2027 — 07/31/2028 3.42%

2 08/01/2028 — 07/31/2029 3.42%

3 08/01/2029 — 07/31/2030 3.42%

4 08/01/2030 — 07/31/2031 3.42%

Notes:

1. Partial year will only occur on the last year of the contract term.All

other periods are full years.
2. Increases to the loaded billing rates after contract execution is not

authorized for any reason per Article 1V, Section 17 and Article XVI,
Section 6 of the California Constitution.

The scheduled date to complete cost negotiations and submit final
cost proposal is September 17, 2026.

Disadvantaged Business Enterprise Program

. On September 30, 2025, the U.S. Department of Transportation (U.S.

DOT) issued an interim final rule (IFR) which, among other things,
implemented changes to the Disadvantaged Business Enterprise (DBE)
Program via modifications to 49 Code of Federal Regulations Part

26. (Docket Number DOT-OST-2025-0897.) The IFR was published in
the Federal Register on October 3, 2025, and took immediate effect. (90
FR 47969 (Oct. 3, 2025).) The IFR, as published in the Federal Register,
is available at the following url: Docket No. DOT-OST-2025-0897

. In the event of any ambiguity or discrepancy between the existing law,

including the IFR, and this contract, existing law controls.
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Federal and/or State prevailing wage rates may apply. This requirement, if
applicable, will be specified in the draft Agreement. See SOQ Submittal
Instructions, Section |.,G. regarding the California Department of
Industrial Relations (DIR) Consultant/Contractor Registration Program on
the AE Contract Information website.

Caltrans does not guarantee, either expressly or by implication, that any
work or services will be required under any contract issued as a result of
this RFQ.

A Pre-award or Post-award Audit will be performed on anycontract issued
as a result of this RFQ.

Contract boilerplate can be obtained on the AE Contract Information
website.

Pursuant to Executive Order (EO) N-6-22 issued March 4, 2022,
persons identified in the list established by the US Department of the
Treasury are ineligible to bid on, submit a proposal for, enter into, or
renew any Agreement with the State for any goods and/or services.
Any person who submits a bid or proposal to Caltrans certifies that it
is not identified in the most current lists located
https://home.treasury.gov/policy-issues/financial-sanctions/sanctions-
programs-and-country-information/ukraine-russia-related-sanctions.

If applicable, any person who submits a bid or proposal to Caltrans
certifies that its subcontractors are not identified in the most current lists
located
https://home.treasury.gov/policy-issues/financial-sanctions/sanctions-
programs-and-country-information/ukraine-russia-related-sanctions

Pursuant to Executive Order N-12-23 — Generative Atrtificial Intelligence
(GenAl) Technology Use and Reporting, effective February 20, 2025.

1. The State of California seeks to realize the potential benefits of
GenAl, through the development and deployment of GenAl tools,
while balancing the risks of these new technologies.

2. Bidder / Offeror must notify the State in writing if it:
A) intends to provide GenAl as a deliverable to the State; or

B) intends to utilize GenAl, including GenAl from third parties, to
complete all or a portion of any deliverable that materially impacts:

1) functionality of a State system,
2) risk to the State, or
3) Contract performance.

Note: For avoidance of doubt, the term “materially impacts” shall have
the meaning set forth in State Administrative Manual (SAM) § 4986.2
Definitions for GenAll.
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3. Failure to report GenAl to the State may result in disqualification. The
State reserves the right to seek any and all relief to which it may be
entitled to as a result of such non-disclosure.

4. Upon notification by a Bidder / Offeror of GenAl as required, the State
reserves the right to incorporate GenAl Special Provisions into the
final contract or reject bids/offers that present an unacceptable level of
risk to the State.

5. Government Code 11549.64 defines “Generative Artificial Intelligence
(GenAl)” as an artificial intelligence system that can generate derived
synthetic content, including text, images, video, and audio that
emulates the structure and characteristics of the system’s training
data.

. SCOPE OF WORK/DELIVERABLES
The work to be performed for this RFQ is described in the Scope of
Work/Deliverables and is hereby incorporated as Attachment 1.

lll. CONFLICT OF INTEREST

A. Conflicts of interest may occur due to direct or indirect financial or
business interests in the work to be performed or in any real property
acquired for such project. Conflicts of interest can include, but are not
limited to, past, existing or planned activities or because of relationships
with other persons or firms. If there is a conflict of interest, the proposed
team, including both the prime consultants and subconsultants, and
individual employees of team members would actually or potentially be
unable to render impartial assistance or advice to Caltrans. The
proposer’s objectivity or availability in performing the contract work may
be impaired due to actual or potential conflicts of interest.

B. If the proposed team determines that any actual or potential conflicts of
interest exist, it must identity and describe in detail each conflict of interest
to Caltrans, using the Disclosure of Potential Conflict of Interest Form, which
can be found on the A&E Contract Information website. Along with the
description of the actual or potential conflicts of interest, the proposed team
shall also offer measures to avoid, neutralize, or mitigate all listed conflicts.
The list of conflicts, including conflicts that apply to individuals as well as
firms, and the mitigation measures on the Disclosure of Potential Conflict of
Interest Form must be submitted as a separate section in the Statement of
Qualifications. Disclosure of information will not disqualify a proposed team
from competing for a contract. The existence of actual or potential conflicts
of interest will be used as a criterion to evaluate team availability during the
evaluation and selection process. Caltrans reserves the right to terminate
negotiations with the first selected firm and begin negotiations with the next
selected firm or to cancel the procurement prior to execution if Caltrans
learns that the selected firm failed to disclose any actual or potential
conflicts, which it knew or should have known about, or if the proposed team
provided or omitted information on the disclosure form that results in the
information being false or misleading.

C. After award, conflict of interest guidelines and policies shall continue to be
monitored and enforced by the Caltrans Contract Manager. Additional
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information about Conflict-of-Interest issues can be found in the SOQ
Submittal Instructions and General Contract Process Information document
(Section V. Post Government Employment Restrictions and Section VI.
Conflict of Interest Concerning Consultant(s)) found on the AE Contract
Information website (see link below). The State and Federal contract
boilerplates on DPAC’s website also contain information on conflict-of-
interest issues (Exhibit D) and can be found on the AE Contract Information
website (see link below).

The prime consultant and subconsultants may be proposed on SOQs for
other Caltrans A&E on-call contracts; however, the Caltrans Contract
Manager may prohibit work on specific project(s) where Caltrans
determines that a conflict of interest exists.

IV. SUBMISSION OF STATEMENTS OF QUALIFICATIONS (SOQs)

A.

IMPORTANT: Download “Statement of Qualifications Submittal
Instructions and General Contract Process Information” from the AE
Contract Information website (Dated Rev. 10/07/2020) . Failure to
follow these instructions may result in rejection of your SOQs.

SOQ Package Submittal Instructions

Read instructions below carefully. You will be required to submit an

electronic SOQ file to Sacramento.

1. The electronic submission of a single unprotected (i.e. not password
protected) PDF file of the SOQ is required. The electronic submittal will be
accepted until 10:00 a.m. on 07/14/2026. Hard copies of the SOQs are
NOT required. Fax copies or copies transmitted by email will not be
allowed.

2. You will be required to create a Novell Filr account with Caltrans.

Send an email message to the Contract Analyst, (insert analyst
name), at (insert email address) containing the information listed
below for a link and instructions to complete the self-registration page
and submit the SOQ electronically.

Your firm’s name

Your email address

The solicitation number for which you would like to submit a
SOQ

The file name shall include the contract number, consultant name (max.
25 characters) separated by an underscore (_), ending with the “.pdf’
extension.
Example A: 50A0694_JohnDoeConsulting.pdf
Example B: 50A0694 aaa1234engineer.pdf
3. SOQ submittals will be considered non-responsive if the electronic
submittal is not received by the date and time specified in this RFQ.
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SCOPE OF WORK/DELIVERABLES

Land Surveying Services

for Caltrans, Division of Right of Way and Land Surveys, District 8
On-Call Agreement

LAND SURVEYING! SERVICES

A.

Purpose of Work

The Consultant must perform Land Surveying Services, on an “as-needed” basis to
support the California Department of Transportation (“Caltrans’), Division of Right of
Way and Land Surveys, District 8. The Caltrans Contract Manager (“Caltrans Contract
Manager”) will assign specific work to the Consultant to augment the Caltrans work
force through issuing Task Orders describing the services to be performed (“Task
Order(s)”). The Consultant must only perform work assigned in an authorized Task
Order. This Agreement (“Agreement”) does not guarantee that a Task Order will be
issued.

The Consultant for this Agreement must perform the services above after the contract
authority for contract 08A3601 is exhausted (expected by 11/1/2026). The Consultant
must plan accordingly to meet the timing of and the volume of work load needs.

Exclusion of Work

The following work is excluded from this Agreement:
1. Headquarters photogrammetry projects.
2. Right of Way Engineering services.

The following activities are excluded from the Scope of Work (“Scope of Work” or
“SOW”):

Information Technology (“IT”) related activities are excluded from the
Architectural and Engineering (“A&E”) scope of work. Information Technology
related activities such as auxiliary automated information handling, including
systems design and analysis, conversion of data, computer programming,
information storage and retrieval, voice systems that use interactive databases,

I Defined in section 8726 of the California Business and Professions Code
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video including videoconferencing systems that transmit sensitive data, data
communications, requisite systems controls, the use of interactive databases and
simulation are excluded.

C. Location of Work

The work must be performed on projects to improve the State transportation system
throughout the counties of San Bernardino and Riverside in California. The specific
location within the above-described geographical limits of the work to be performed must
be identified in each Task Order. It may become necessary for Caltrans, Division of
Right of Way and Land Surveys, District 8, projects to extend into another adjoining
District/County line. Certain California County projects may also require studies/work
that extends into adjacent counties adjoining Caltrans' District 8 outside of the boundary
of Caltrans’ District 8. In such instances, the project work must not extend more than a
30-mile radius from the District/County, District 8 geographic boundary.

D. Required Services

l. Under an authorized Task Order, the Consultant must provide land surveying
services within the geographical jurisdiction of this Agreement set forth in the
“Location of Work” section, including all necessary personnel, material,
transportation, lodging, instrumentation, and the specialized facilities and
equipment to satisfy all appropriate agencies and required to ensure compliance
with all federal, state, and local statutes, laws, codes, regulations, policies,
procedures, ordinances, standards, specifications, performance standards, and
guidelines, applicable to the Consultant's services and work product

2. Provided in attachment 1A is a list of proposed Caltrans projects; Division of
Right of Way and Land Surveys, District 8, however, this list is not exclusive and
it constitutes no commitment that the projects will be initiated or completed or
work assigned to the Consultant. Caltrans reserves the right to add or delete from
this list of projects that are within the geographical jurisdiction of this Agreement
set forth in “Location of Work™ section within the Division of Right of Way and
Land Surveys, District 8’s jurisdiction.

3. Caltrans intends to utilize this Agreement to complete a specific piece of work if
it is within the geographical jurisdiction of this Agreement set forth in the
“Location of Work™ for each of the projects in this Agreement utilizing the
services described in this Scope Of Work (SOW) and as described in a Task
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Order. Caltrans may find it necessary to create a separate agreement (or
agreements) that involves a specific project in this Agreement and includes part of
the work in this Agreement. Caltrans reserves the right to procure A&E services
involving the listed projects or unlisted projects (within the geographical
jurisdiction of this Agreement set forth in “Location of Work™ Section) involving
in whole or in part the same work using a project-specific agreement if the
schedule to complete performance of the specific project extends beyond the term
of this Agreement or the cost exceeds the dollar balance remaining in the
Agreement after accounting for amounts due to the Consultant for work
previously performed and for work scheduled to be performed in executed Task
Orders.

Should a project-specific agreement be procured under these provisions, the
parties mutually agree that, under Exhibit D, Section 3, Termination, Caltrans
must terminate for convenience the portion of the Agreement that includes the
common SOW identified in the project specific agreement per Exhibit D, Section
3, Termination. Such partial termination for convenience must be processed by
amendment to this Agreement. Unless otherwise required by law, regulation, or
Caltrans policy or procedure, the Consultant may compete for these project
specific contracts.

4. At the sole discretion of Caltrans, the Consultant may have to provide the required
services on safety projects, emergency projects, emergency storm damage
projects, excess parcel assessments, or other current/future transportation projects,
including minor projects not listed above, except for those specially excluded
above, within the geographical jurisdiction of this Agreement set forth in
“Location of Work™ Section.

5. The potential projects may vary in scope and size, and may encompass any
improvement for the State transportation system including, but not limited to,
roadway rehabilitation, widening and/or realignment of existing facilities,
relocation of existing facilities, and construction of new facilities. The project
location, project limits, purpose, expected results, project deliverables, period of
performance, project schedule, and SOW to be performed must be described in
each Task Order.

6. Consultant must be available, on two days’ written notice:

Revised 05/06/2021
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a. To meet with Caltrans; to participate in internal Project Development
Team (PDT) meetings or other Caltrans meetings.
b. To provide technical expertise on an “as-needed” basis.
7. Maintaining a stable work force is essential to the successful completion of

Caltrans, Division of Right of Way and Land Surveys, District 8, work. The
Consultant must implement a personnel retention plan.

E. Workplan Standards Guide (WSG) Codes

Task orders are based on the Caltrans Workplan Standards Guide (“WSG”). The
latest WSG is found in the Guide to Project Delivery WSG, which is available
from the Caltrans’ Publication Unit and on the Internet at
https://dot.ca.gov/manuals. The WSG references the Work Breakdown Structure
(“WBS”) categories, which are potential and related work activities applicable to
this Agreement. The WSG references WBS categories which present the
potential and related work activities that the Consultant may have to perform. All
revisions to the current version of the WBS must apply during the life of this
Agreement.

The WBS activities below applicable to this Agreement are limited to those set forth
below:

160.10.45 Utility Locations Determined for Preliminary Engineering
160.20.25 Existing Records

160.20.30 Land Net Surveys

160.20.50 Control Surveys

160.20.55 Photogrammetric Maps and Products (See Note 1)
160.20.60 Engineering Surveys

160.20.65 As-Built Centerline Surveys

160.20.70 Pavement Surveys

160.30.10 Surveys and Mapping for Environmental Studies
185.10.50 Control Surveys

185.10.55 Photogrammetric Maps and Products (See Note 1)
185.10.60 Engineering Surveys

Revised 05/06/2021
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185.10.65
185.10.70
185.20.40
220.05.05
220.05.10
220.05.25
220.35.05
220.35.10
255.35.10
255.35.20
270.10.10
270.10.20
270.10.30
270.15.15
270.15.25
270.15.30
270.15.35
270.15.50
270.15.55
270.15.60
270.15.65
270.22

270.66

285.10.05
285.10.10
285.10.15
300.05.05
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As-Built Centerline Surveys
Pavement Surveys
Utility Locations Determined for Design
Existing Records
Land Net Survey
Monumentation Perpetuation Record of Survey
Flagged Right of Way (Includes Utilities)
Staked Right of Way
Construction Staking Package
Project Control for Construction
Construction Staking Package
Project Control for Construction
Existing Monument Perpetuation (See Note 2)
Slope Stakes
Rough Grade Stakes
Final Grade Stakes
Drainage and Minor Structure Stakes
Miscellaneous Stakes (Includes Utilities)
Photogrammetric Product for Construction (See Note 1)
Ground Stakes for Major Structure
Superstructure Stakes for Major Structure
Contract Administration
Technical Support
Field Surveys for Change Order
Staking for Change Order
Other Functional Support
Right of Way Monumentation Survey

Note 1: The anticipated work for WBS code 160.20.55, 185.10.55 and 270.15.55 must
be limited to field surveys and related office processing for aerial mapping control

placement and positioning.
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Note 2: This WBS code is to be used only for projects with no two (2) phase work.

The Consultant must not work on any projects in the planning phase (K-Phase), and the
Consultant will not be reimbursed for any work performed during this phase of a project.

F. General Personnel Requirements

1. The Consultant’s personnel must be capable, competent, and experienced in
performing the work in this Agreement with minimal instruction. Personnel skill
level must match the specific job classifications, as set forth or in the Consultant’s
cost proposal, attachment 2 and task complexity. The Consultant’s personnel
must be knowledgeable about, and comply with, all federal, state, and local laws
and regulations.

2. The Consultant must submit a written request and obtain the Caltrans Contract
Manager’s prior written approval for any substitutions, additions, alterations, or
modifications to the Consultant’s originally proposed personnel and project
organization, as depicted on the proposed Consultant’s organization chart or the
Consultant’s cost proposals. The substitute personnel must have the same job
classification, as set forth or in the Consultant’s cost proposal, attachment 2, not
exceed the billing rate, and meet or exceed the qualifications and experience level
of the previously assigned personnel, at no additional cost to Caltrans.

3. In responding to Caltrans’ Task Order and in consultation with the Caltrans
Contract Manager and the Caltrans Task Order Manager (“Caltrans Task Order
Manager”), the Consultant Contract Manager (“Consultant Contract Manager”)
must identify the specific individuals proposed for the task and their job
assignments. The Consultant must provide documentation that proposed
personnel meet the minimum qualifications as required by this Agreement.

4. The Consultant’s personnel must typically be assigned to and remain on specific
Caltrans projects/deliverables until completion and acceptance of the
project/deliverables by Caltrans. Personnel assigned by the Consultant must be
available at the start of a Task Order and after acceptance of the
project/deliverable by Caltrans.

3. After the Caltrans Contract Manager’s approval of the Consultant’s personnel
proposal and finalization of a Task Order, the Consultant may not add or
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substitute personnel without the Caltrans Contract Manager’s prior written
approval.

6. Resumes containing the qualifications and experience of the Consultant’s and
subconsultant’s personnel (also referred to as “Subconsultants”), which include
existing, additional, and substitute personnel, and copies of their minimum
required certifications, must be submitted to the Caltrans Contract Manager for
review before assignment on a project or Task Order. The resume and copies of
current certification for each candidate must be submitted to the Caltrans Contract
Manager within one week of receiving the request.

7. The Caltrans Contract Manager or Caltrans Task Order Manager may interview
the Consultant’s personnel for the qualifications and experience. The Caltrans
Contract Manager’s decision to select the Consultant’s personnel will be binding
to the Consultant and its subconsultants. The Consultant must provide adequate
qualified personnel to be interviewed by the Caltrans Contract Manager or
Caltrans Task Order Manager within one week of receiving the request.

8. The Caltrans Task Order Manager will evaluate the adequacy (quality and
quantity) of the work performed by the Consultant’s personnel, and determining
whether the deliverables satisfy the acceptance tests and criteria. The Caltrans
Contract Manager consulting with the Caltrans Task Order Manager may reject
any Consultant personnel determined by the Caltrans Contract Manager to lack
the minimum qualifications. If the level of performance is below expectations,
the Caltrans Contract Manager may direct the Consultant to immediately remove
Consultant personnel from the project specified in a Task Order and request
another qualified person be assigned as needed. The substitute personnel must
meet the qualifications required by this Agreement for performance of the work as
demonstrated by a resume and copies of current certifications submitted by the
Consultant. Substitute personnel must receive prior written approval from the
Caltrans Contract Manager. Invoices with charges for personnel not pre-approved
by the Caltrans Contract Manager for work on the Agreement and for each Task
Order must not be reimbursed.

9. The Consultant must not remove or replace any existing personnel assigned to
Task Orders without the prior written consent of the Caltrans Contract Manager.
The removal or replacement of personnel without the written approval from the
Caltrans Contract Manager will violate the contract and may cause termination of
the contract per Exhibit D, Section 3, Termination.
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10. When assigned Consultant personnel is on approved leave and required by the
Caltrans Contract Manager , the Consultant Contract Manager must provide a
substitute employee until the assigned employee returns to work from the
approved leave. The substitute personnel must have the same job classification,
as set forth in the Consultant’s cost proposal, Attachment 2, not exceed the billing
rate, and meet or exceed the qualifications and experience level of the previously
assigned personnel, at no additional cost to Caltrans. Substitute personnel must
receive prior written approval from the Caltrans Contract Manager to work on this
Agreement.

11.  Other project personnel not identified on the Consultant’s cost proposal, must also
satisfy minimum qualifications for assigned Task Orders. Caltrans’ prior written
approval is required for all personnel not identified on the Consultant’s
organization chart or the Consultant’s cost proposals before providing services
under this Agreement.

12. The Consultant is responsible to provide fully trained personnel to efficiently
perform the work. The Consultant’s personnel may be asked to attend certain
special training if recommended by the Caltrans Contract Manager. On such
occasions, with the approval of the Caltrans Contract Manager, Caltrans will
compensate the Consultant for the Consultant’s actual cost for time spent in
training only. All other costs, fees, and expenses associated with the training,
including any transportation costs and training fees, must be the Consultant’s
responsibility.

13. In location(s) where the Consultant personnel is expected to work for extended
period(s) of time, the Consultant must either relocate the personnel or strive to
hire local persons.

14. Independent Contractor Status

For circumstances when Consultant personnel perform work at the Consultant
home office or within Caltrans facilities alongside with Caltrans staff, all
supervision and instructions shall be transmitted by the Consultant Task Order
Manager (“Consultant Task Order Manager”). Consultant Task Order Manager
shall exercise comprehensive control authority over its personnel in the manner
and means to fulfill work performed without any involvement of the Caltrans
functional manager or designee.

a. Consultant Personnel Relationship

Revised 05/06/2021
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Consultant is an independent contractor, and nothing contained in
the Agreement shall be construed as constituting any relationship
with Caltrans other than that of project owner and independent
contractor. In no event shall the relationship between Consultant
personnel and Caltrans be construed as creating any relationship
whatsoever between Caltrans and any of Consultant’s employees.
Neither Consultant nor any of its employees is or shall be deemed
to be an employee of Caltrans. The Consultant has the sole rights
to terminate its personnel at-will without cause and demonstrate its
right to control over the personnel.

Consultant Personnel - Supervision Control and Instructions

Consultant personnel shall operate as independent contractors
whereby free to perform jobs in their own ways and means, using
their own specific methodologies to achieve the desired Task
Order services and deliverables.

Consultant personnel are not required to follow Caltrans functional
office protocols nor Caltrans specific instructions on how to
perform its work.

Except as otherwise specified in the Agreement, Consultant
Contract Manager has sole authority and responsibility to employ,
discharge, terminate and otherwise control its employees and has
complete and sole responsibility as a principal for its agents, for all
subconsultants and for all other persons that Consultant or any
subconsultant hires or engages to perform or assist in performing
the Scope of Work.

Consultant shall make all of its own business including personnel
decisions and bear the risk for its decisions without any burden or
liability placed upon Caltrans.

Skilled and Qualified Labor

The Consultant will provide professional services in an area of its
specialization as an essential part of the purpose of the business
enterprise, considered as skilled professionals and do not require
training.

Consultant shall provide its own training to its employees and
subconsultants, and Consultant shall not rely upon Caltrans to
provide such training.

Consultant agrees that:
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1. The Consultant Contract Manager or designee shall manage,
instruct, and supervise all Consultant employees and
subconsultants, and shall not allow any other party to manage,
instruct and supervise such parties.

11. Unless approved in writing by Caltrans Contract Manager,
Consultant shall not hire employees or subconsultants to work on
Caltrans matters exclusively and only. Consultant may hire
employees and subconsultants for a specific Caltrans matter
provided such party has the skills and knowledge to work on other
matters and they are assigned to other matters from time to time.

1. Consultant shall provide its own tools, equipment and supplies,
and Consultant shall not rely on Caltrans to provide such tools,
equipment, and supplies. Notwithstanding the foregoing, Caltrans
may, during the term of the Agreement, allow Consultant to access
selected items of equipment; provide non-employee User-Ids and
related access to Caltrans computer systems to Consultant
employees and subconsultants; and provide non-employee access
cards and other such forms of identification to Consultant
employees and subconsultants.

v. Consultant shall advise its employees and subconsultants of the
foregoing agreement terms that apply to them, and Consultant
advise such employees and subconsultants to report to Consultant
any apparent or actual breaches. Consultant shall relay any such
reports to Caltrans Contact Manager.

G. Land Surveying Personnel Requirements

1. The Consultant, including the prime consultant and all subconsultants, must
throughout the life of the Agreement, retain within its firm, a staff of people
properly licensed and certified under the laws of the State of California and
qualified to perform all aspects of the required work described in this Agreement
and all work specified in a Task Order with any emergencies that may arise
during the life of this Agreement. The Consultant must be prepared to provide
additional personnel during the period performance of this Agreement to
accommodate the work.

2. Consultant Contract Manager
The Consultant Contract Manager must coordinate work-related matters and

Consultant’s operations under this Agreement with the Caltrans Contract Manager
in coordination with the Caltrans Task Order Manager.
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The Consultant Contract Manager must be a Professional Land Surveyor or pre-
January 1, 1982 Registered Civil Engineer licensed in the State of California and
be in good standing with the California State Board of Professional Engineers,
Land Surveyors, and Geologists (BPELSG) during the Agreement period.

The Consultant Contract Manager must have a minimum of five (5) years of
responsible experience performing the duties as a consultant contract manager leading a
team of A&E firms for similar Land Surveying Services contracts, and a minimum five
(5) years of documented demonstrated experience acceptable to Caltrans in delivering
Land Surveying Services work. For each cumulative set of competence, the minimum
five (5) years of consultant contract manager experience and 5 years minimum Land
Surveying Services experience, each gained from multiple projects at various times,
shall be in serial (not in parallel order), with the total time not accounting for double
counting or any overlapping within each set of the two types of competence.
Specifically for the five years of responsible experience performing the duties as a
Consultant Contract Manager, the other Project Manager, Survey Manager, Lead
Surveyor, and other lead role position experiences will not qualify for the consultant
contract manager experience.

The Consultant Contract Manager must be knowledgeable about all Caltrans policies
and procedures. The Consultant Contract Manager must be an employee of the prime
consultant.

Besides other specified responsibilities, the Consultant Contract Manager must
handle all matters related to the Consultant’s personnel, subconsultants, land
surveying services work, and Consultant’s and subconsultants’ operations
including, but not limited to:

a. Ensuring that deliverables are acceptance tested and that criteria are
specific, measurable, attainable, realistic and time-bound; and that the
deliverables satisfy the acceptance tests and criteria.

b. Supervising, reviewing, monitoring, training, and directing the
Consultant’s and subconsultants’ personnel.

C. Assigning qualified personnel to complete the required Task Order work

as specified on an “as-needed” basis in coordination with the Caltrans
Contract Manger and Caltrans Task Order Manager.

Revised 05/06/2021
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Administering personnel actions for Consultant personnel and ensuring
appropriate actions taken for subconsultant personnel.

Maintaining and submitting organized project files for record tracking and
auditing.

Developing, organizing, facilitating, and attending scheduled coordination
meetings, and preparation and distribution of meeting minutes.

Implementing and maintaining quality control procedures to manage
conflicts, insure product accuracy, and identify critical reviews and
milestones.

Assuring that all applicable safety measures are in place.

Providing invoices in a timely manner and providing monthly contract
expenditures.

Reviewing invoices for accuracy and completion before billing to
Caltrans.

Managing subconsultants.

Managing overall budget for the contract and provide report to the
Caltrans Contract Manager.

Monitoring and maintaining required DBE or DVBE involvement.

Ensuring compliance with the provisions in this Agreement and all
specific Task Order requirements.

Knowledge, experience, and familiarity with prevailing wage issues and
requirements in State of California.
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3. Consultant Task Order Manager

For each Task Order, the Consultant must provide a Consultant Task Order
Manager to coordinate the Consultant Task Order operations with the Caltrans
Contract Manager in coordination with the Caltrans Task Order Manager.

The Consultant Task Order Manager must be accessible to the Caltrans Contract
Manager in coordination with the Caltrans Task Order Manager during normal
Caltrans working hours that Task Order work is underway.

The Consultant Task Order Manager (who may not be the Consultant Contract
Manager) must be assigned to conduct, or direct the conduct of, all work assigned
under a single Task Order. The Consultant Task Order Manager must be a
Professional Land Surveyor or a pre-January 1, 1982 Registered Professional
Civil Engineer licensed in the State of California and be in good standing with the
BPELSG during the Agreement period. The Consultant Task Order Manager
must be the primary contact for the assigned Task Order and be available for
communication with Caltrans.

4. Consultant Task Order Lead person.

The Consultant Task Order Lead Person (who may not be the Consultant CM)
must be assigned to conduct, or direct the conduct of, all work assigned under a
single Task Order (“Consultant Task Order Lead Person™). The Consultant Task
Order Lead Person must be the primary contact for the assigned Task Order and
be available for communication with Caltrans.

5. Consultant Personnel and Team Member Qualifications.
The Consultant team member must be capable of assisting the Consultant
Contract Manager in all aspects of the required work. The Consultant team
member’s required professional qualifications must be identified in each Task
Order.

6. In this Agreement, a person authorized to review and approve Consultant land
surveying deliverables in place of the Consultant Task Order Manager must be
called the Consultant Land Surveying Responsible Person (“Consultant Land
Surveying Responsible Person”). The Consultant Land Surveying Responsible
Person, must be a Professional Land Surveyor or a pre-January 1, 1982 Registered
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Professional Civil Engineer licensed in the State of California and be in good
standing with the BPELSG during the Agreement period.

7. All deliverables under this Agreement not fully approved by Caltrans bearing the
signature of the Consultant Land Surveying Responsible Person who is no longer
employed by the Consultant or its subconsultants, must be replaced with
deliverables under this Agreement bearing the signature of a qualified
replacement Consultant Land Surveying Responsible Person currently employed
by the Consultant or its subconsultants. In such an event, no additional time will
be allowed or cost reimbursed to the Consultant without the prior written approval
of the Caltrans Contract Manager.

8. All of the Consultant’s work must be conducted under the direction of the
Consultant Contract Manager who must have the experience as described in this
Agreement. All deliverables under this Agreement requiring the Consultant Land
Surveying Responsible Person’s signature, must be produced by the responsible
Consultant personnel having appropriate experience, and must be signed by a
Consultant Land Surveying Responsible Person.

9. Party Chiefs
Party Chiefs must fulfill one of the following requirements:

a. A Professional Land Surveyor licensed in the State of California and be in
good standing with the BPELSG.

b. A pre-January 1, 1982, Registered Professional Civil Engineer licensed in
the State of California and be in good standing with the BPELSG.

c. An experienced surveyor or a union-certified party chief or a journeyman
with a documented minimum of five years of field surveying experience
who serves as chief under the direction and supervision of a person who is
a Professional Land Surveyor licensed in the State of California or pre-
January 1, 1982, Registered Professional Civil Engineer licensed in the
State of California and be in good standing with the BPELSG. This
direction and supervision must be provided in a manner and with a span of
control and immediacy that enables the supervisor to be in “Responsible
Charge” of the work as defined in the Business and Professions Code,
Division 3, Chapter 15 (The Land Surveyors Act).
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Party Chief: The duties of the survey party chief include, but are not limited to:
plan, coordinate and direct the daily operations and/or assignments of a field
survey party, oversees tailgate safety meetings every ten working days or more
often as the work location requires, insures the survey party is working in a secure
and safe manner; direct the survey party in procedures to be used in fieldwork that
conforms with the Caltrans Surveys Manual; verify project datum and project
control; check the accuracy of the survey data collected and construction stakes
set; and produce a daily Field Surveys Party Report, which verifies the survey
party time and project charges.

10. Project Surveyor

Project Surveyor must fulfill one of these licensing requirements and be in good
standing with the BPELSG during the Agreement period.

a. A Professional Land Surveyor licensed in the State of California.

b. A pre-January 1, 1982, Registered Professional Civil Engineer licensed in
the State of California.

Project Surveyor: The duties of the project surveyor in the office include, but are
not limited to: prepare survey requests and supporting information for the field
survey; analyze, reduce and/or adjust field survey data to produce maps, reports,
digital terrain models, project control maps, and related documents to determine
property and right of way boundaries; and, research public records from counties,
cities, utility companies, and other agencies to produce, signs and seals,
documents and maps defining the existing location of, acquisition of, and disposal
of State Right of Way, including but not limited to: legal descriptions, acquisition
deeds, resolutions of necessities (condemnation), land net maps, appraisal maps,
relinquishment or vacation maps, federal application maps, final record maps and
Record of Survey Maps.

11. Land Surveying Assistants
The Land Surveying Assistants must fulfill one of the following requirements:

a. A degree (Associate, Bachelors, Masters, or higher) in land surveying or
surveying engineering from an ABET accredited institution (College or
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University) and a minimum of two years of qualifying experience in land
surveying.

b. Possession of a valid Land Surveyor-in-Training certificate issued or
accepted by the BPELSG, and a minimum of two years of qualifying
experience in land surveying.

c. An experienced surveyor with a documented minimum of four years of
surveying experience who works under the direction and supervision of a
Professional Land Surveyor licensed in the State of California or pre-
January 1, 1982, Registered Professional Civil Engineer licensed in the
State of California and be in good standing with the BPELSG.

The land surveying assistants to the party chiefs and project surveyor must be
capable of assisting in all required and associated field and office land surveying
work, able to perform difficult survey and complex professional land surveying
work involving duties in the field or office with little direct supervision. Duties
include, but are not limited to, assist party chief in construction staking, design,
and right of way surveys, assist office chief or project surveyor in preparing right
of way maps using Computer-Aided Design (CAD), maintaining right of way
records and geospatial information systems, research and compile a wide variety
of data from public records, geospatial information systems and other sources
using both manual and computerized processes, and survey support.

12. Land Surveying Technicians

The land surveying technicians must work under the direction of a Professional
Land Surveyor licensed in the State of California or a pre-January 1, 1982
Registered Professional Civil Engineer licensed in the State of California and be
in good standing with the BPELSG. The land surveying technicians must fulfill
one of these criteria:

a. The equivalent of a two-year college degree, preferably with an emphasis
in mathematics and engineering and a minimum of one year of qualifying
experience in land surveying.

b. A documented minimum of two years of demonstrated experience

acceptable to Caltrans in a land surveying services related field, under the
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direction of a Professional Land Surveyor licensed in the State of
California.

The land surveying technicians must be capable of assisting in all required office
and/or field land surveying services work.

Instrument person

The instrument person must be union certified as an instrument person or have a
minimum of six years of qualifying experience in land surveying. The instrument
person reports to the party chief and must be capable of assisting the party chief in
all required field and office surveying work.

Rod person

A rod person must have a minimum of two years of qualifying experience in land
surveying and may augment a party comprising at a minimum one party chief and
one instrument person as the project task workload dictates, and as preapproved
by the Caltrans Contract Manager.

Surveying Journeymen Chainman

The surveying journeymen chainman must be union certified as a journeyman or
have a minimum of four years of qualifying experience in land surveying. The
surveying journeyman chainman to the party chief must be capable of assisting
the party chief in all required field and office surveying work.

Apprentice Chainman

A surveying apprentice must have a minimum of one year of qualifying
experience in land surveying. The surveying apprentice may augment a party
comprising at a minimum one-party chief and one instrument person as the
project task workload dictates, and as pre-approved by the Caltrans Contract
Manager.

Compensation for the journeyman/apprentice chainman must be under the
Agreement and supported by documentation from the Northern or Southern
California Surveyors Joint Apprenticeship Committee and in compliance with the
Division of Apprenticeship Standards (DAS). The apprentice chainman must be
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enrolled in the Northern or Southern California Surveyors Joint Apprenticeship
Program and have union level certification for the level achieved.

17. The Consultant must have personnel with documented and demonstrated expertise
and experience in the fields of Geographic Information Systems (GIS) and
geodetic survey control.

18. Minimum Requirements for Survey Party Membership:

Unless otherwise specified in the Task Order, each survey party must comprise a
party chief and up to three assistants, unless additional survey party members are
required for safety. Ata minimum, one assistant to the party chief must be
capable of assuming temporary leadership of the survey party, absent a party
chief, or in emergencies.

H. Consultant Availability and Work Hours

1. The typical workday includes all hours worked as identified in the Task Order or
as directed by the Caltrans Contract Manager. Unless otherwise specified in a
Task Order or directed by the Caltrans Contract Manager, the normal work week
must comprise forty (40) hours.

2. If Caltrans determines that the work cannot be performed during normal business
hours or the work is necessary at off hours to avoid danger to life or property, the
Consultant's operations may be restricted to specific hours during the week.

Night work may be required on projects involving high traffic areas. Changes in
hours or schedules must be documented by amendment of Task Orders. Any shift
differential rate pay must be reimbursed under the Department of Industrial
Relations (DIR) determination.

3. The Caltrans Contract Manager in coordination with the Caltrans Task Order
Manager, must provide advance notice of one working day(s)/24 hours if the
Consultant’s services are not required, or if reassignment of personnel is required.
If Caltrans fails to provide the required advance notice and the Consultant
personnel are not required, Caltrans must provide a maximum of four hours
compensation.
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4. During the Agreement period, the Caltrans Task Order Manager and/or Caltrans
Contract Manager may reassign a Consultant's employee from a project or an
office with low activity to assist on another project or office with high activity.
The Consultant Contract Manager will be notified at least two working days prior
to this reassignment.

L. General Requirements

1. The Consultant must prepare the required deliverables, backup documents, and
other items required by this Agreement according to requirements of this
Agreement and applicable Caltrans Manuals for the work.

2. The Consultant’s time sheet/invoices/expenses must be subject to the Consultant
Contract Manager’s review and the approval of the Caltrans Contract Manager
before submitting timesheets, invoices, or expense reimbursement requests for
payment.

3. The Consultant must begin the required work within two working days after
receiving a fully executed Task Order and issuing the Notice to Proceed from the
Caltrans Contract Manager to the Consultant Contract Manager or on the date
specified in the Task Order. Some work, however, may require Consultant
personnel to mobilize within 24-hours of notifications. Once the work begins, the
work must be prosecuted/performed diligently until all required work has been
completed to the satisfaction of the Caltrans Contract Manager or Caltrans
designee Task Order Manager.

4. The work must not be performed when conditions prevent a safe and efficient
operation and must only be performed with written authorization by Caltrans.

5. The Consultant Contract Manager, Consultant Task Order Manager, and key
personnel must be accessible to the Caltrans Contract Manager and the Caltrans
Task Order Manager during normal Caltrans working hours or after hours as
required by the Caltrans Contract Manager.

6. The Consultant Contract Manager may direct the Consultant’s employees to work
overtime to meet Task Order schedules at the request of the Caltrans Contract
Manager or Caltrans Task Order Manager. All overtime must be pre-approved by
the Caltrans Contract Manager. Overtime must be worked only when directed in
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writing by the Caltrans Contract Manager and specifically required by the Task
Order, and must only be paid to persons covered by the Fair Labor Standards Act.

7. All Consultant personnel must sign a confidentiality and nondisclosure
agreement.
8. The Consultant may disclose no information to third parties without prior written

approval of the Caltrans Contract Manager.

9. The Consultant must only provide incidental non-A&E services, such as
Computer Aided Drafting & Design (CADD) support, GIS support, utilities
location support, traffic control, office support, field office support, and meeting
support, provided (a) such services are necessary for completing the A&E tasks
and/or deliverables performed by the Consultant described in executed Task
Orders and covered by the work in this Agreement and (b) the rendering of the
services is approved in advance by the Caltrans Contract Manager. These
incidental services must only be provided to support the Consultant’s personnel
performing A&E services, tasks, and deliverables on this Agreement. The
Agreement amount spent on such incidental services must be relatively minor
when compared to the professional A&E services performed. The Consultant
must not be paid or reimbursed for any incidental non-A&E services provided to
Caltrans unless provided in the fashion described in this Agreement and included
in the executed Task Order. The Consultant ensures that Task Orders only
include any incidental non-A&E services.

10. Incidental training services may be provided only if the training involves the
specific work product of this agreement. Such incidental training services are
permitted, but only if:

a. The training involves the specific work product created under this
agreement (and does not involve general A&E training and is not the work

product of a previous agreement); and

b. The total aggregate cost of all training under this agreement does not
exceed 10% of the total authority of the agreement; and

C. The training is an incidental task within the agreement and not the purpose
for entering this agreement.
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11. The Consultant must include the Caltrans Contract Manager or Task Order
Manager in written communications to other Caltrans personnel for any
clarification on work.

J. Coordination

1. For each Task Order, the Consultant must carry out instructions received from the
Caltrans Task Order Manager. If an instruction or direction is unclear to the
Consultant, the Consultant must ask the Caltrans Task Order Manager to clarify
the instruction or direction.

2. The foregoing paragraph does not relieve the Consultant of professional
responsibility during the performance of this Agreement. Where the Consultant
believes a better standard solution to a task being performed or an issue being
addressed is possible, the Consultant must promptly notify the Caltrans Contract
Manager and Caltrans Task Order Manager of these concerns, with the reasons
therefore. However, Caltrans must make all final decisions on the Consultant’s
activities and investigations.

3. The Consultant must work closely with the Caltrans Contract Manager and the
Caltrans Task Order Manager identified in the Task Order.

4. The Consultant must have the capability to send to and receive from Caltrans’
digital electronic mail system and file transfer protocol system including, but not
limited to, attachments for word processing, photographs, spreadsheets, and
databases.

5. Caltrans must not reimburse the Consultant for costs to relocate its personnel to
the service area of this Agreement. Caltrans must not reimburse the Consultant
for per diem costs, unless preapproved by the Caltrans Contract Manager.
Caltrans must not reimburse the Consultant for out-of-state travel without prior
written approval from the Caltrans Contract Manager.

6. The Consultant must obtain the Caltrans Contract Manager’s approval prior to

making presentations at non-Caltrans sponsored conferences or workshops for
any services provided under this Agreement.
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7. The Consultant must notify the Caltrans Contract Manager or Caltrans Task Order
Manager in writing a minimum one week before it begins any field work, unless
the Task Order specifies some other notification date.

8. Caltrans must not incur costs beyond the funding commitments in the Agreement
and each Task Order. If the Consultant anticipates that funding for work will be
insufficient to complete work, the Consultant must promptly notify the Caltrans
Contract Manager.

K. General Equipment Requirements
1. The Consultant or its subconsultants must incorporate no materials or equipment
of a single or sole source of origin without the advance written approval of
Caltrans.
2. The Consultant may claim reimbursement for providing equipment or supplies.

However, such claimed costs must comply with 48 Code of Federal Regulation
(CFR), Chapter 1, Part 31 (Federal Acquisition Regulation - FAR cost principles)
and 2 CFR, Part 200, and follow the Consultant's company-wide allocation
policies and charging practices with all clients including federal government, state
governments, local agencies, and private clients.

L. Land Surveying Equipment Requirements
1. Office Equipment and Supplies (Consultant’s Office):
The Consultant must have and provide adequate office equipment and supplies to
complete the work required by this Agreement. Such equipment and supplies
must include, but not be limited to:

a. Office supplies.

b. Computers with software, printers, plotters, fax machines, calculators, data
collectors and their necessary attachments and accessories.

C. Data processing systems, software packages, reference materials, or other

tools, including hardware and software, used in providing transportation
land surveying deliverables.
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Reference material, or other tools, used in providing deliverables.

Caltrans must purchase no hardware, software, or other equipment
(including, but not limited to, batteries, paper, and office supplies) that
may be required for the Consultant to perform work required in this
Agreement. The Caltrans Contract Manager must approve any
Consultant’s request for digital electronic connections and compatibility
with current Caltrans Windows-based networks and programs in writing
prior to the use and/or installation of any electronic hardware and/or
software.

In-house printing, reproduction, and delivery services.
Computer Aided Drafting equipment and software capable of producing

land surveying maps, drawings, and documents in the Caltrans approved
format (Microstation, AutoCAD Civil 3D, ArcGIS).

2. Field Equipment and Supplies:

Consultant must have and provide adequate field tools, instruments, equipment,
materials, supplies, and safety equipment to complete the required field work and
that meet or exceed Caltrans specifications per the Caltrans Manuals. The tools,
instruments, equipment, materials, supplies, and safety equipment required for
each Consultant field personnel must include, but not be limited to, the following,
if required by the Task Order:

Revised 05/06/2021

Sufficient vehicles suitable for the work to be performed and terrain
conditions of the project sites. Vehicles must be fully equipped with all
necessary tools, instruments, equipment, materials, supplies, and safety
equipment required for the efficient operation of the Consultants’ field
personnel. Each vehicle must have a load carrying capacity of 1500
pounds of materials and equipment. Each vehicle must have sufficient
ground clearance to safely maneuver through highway construction sites
while fully loaded with equipment and materials. Each vehicle must have
overhead flashing amber light(s), visible from all sides (360 degrees), with
a driver control switch; fire extinguisher; and first aid kit. Vehicles
without side windows must not be used. Each vehicle must be equipped to
meet Caltrans safety requirements.

A laptop computer or tablet with software.
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Cell phone with “Hot Spot” capabilities

Hand tools including but not limited to; shovels, gloves, measuring tape,
sledgehammer, clip board, calculator, peg book for the requested field
personnel work.

All necessary safety equipment including fire extinguisher, hard-soled
safety footwear, white hard hats, eye protection, hearing protection, and
American National Standards Institute (ANSI) 107-2004 or higher Class II
garment for the requested field work to be performed safely and efficiently
within operating highway and construction zone environments.

Necessary miscellaneous tools, non-consumables, and supplies including,
but not limited to, hammers, and shovels.

Traffic cones, at a minimum 25, for traffic control as necessary. Such
cones must be 28 inches, minimum, in height.

Traffic control devices (including signs, sign bases, flags, and hand held
signs) as required to perform the requested field personnel work.

Photo target templates.

Leveling instruments and equipment:

1. Self-leveling/Digital level or electronic bar code level rod capable
of achieving the precisions stated in the Caltrans Surveys Manual.

ii. Suitable leveling rods for the work to be performed.

A Total Station Survey System comprising:

1. A digital electronic angle measuring instrument with a
manufacturer’s listed accuracy for the direct circle reading of the
horizontal and vertical angles of three seconds or better.

il. A digital electronic distance measurer with a manufacturer’s listed
accuracy of five millimeters plus/minus three ppm or better.
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A digital electronic data collector capable of running Caltrans’
surveys data collection and stakeout software.

Prior to the commencement of the first Task Order for construction
staking or topographic surveys, Consultant must have a data
collector compatible and interchangeable with Caltrans’ standard
Trimble Data collector.

Total station survey system must be capable of producing reports
sufficient for Quality Assurance.

Dual frequency Global Positioning System (GPS)/Global Navigation
Satellite System (GNSS) Equipment: GPS/GNSS equipment must be used
when required by the Task Order or the Consultant Contract Manager.

ii.

iii.

1v.

GPS/GNSS receivers and antennas suitable for the specific survey.

GPS/GNSS antennas with ground planes as specified in the
Caltrans Surveys Manual.

Fixed-height tripods as specified in the Caltrans Surveys Manual.

Real Time Kinematic (RTK) or Real Time Network (RTN) GNSS
system equipment comprising a base station, base radio, and a

rover unit.
m. Survey-grade terrestrial stationary laser scanning, and mobile terrestrial
laser scanning equipment as specified in the Caltrans Surveys Manual.
3. The Consultant must provide all necessary tools, instruments, equipment,

materials, supplies, and safety equipment required to perform the work identified
in each Task Order and this Agreement accurately, efficiently, and safely. The
Consultant’s personnel must be fully trained in using such necessary tools,
instruments, equipment, materials, supplies, and safety equipment. The
Consultant must not be reimbursed separately for tools of the trade, which may
include, but not be limited to, the above-mentioned equipment.

M. Standards

Revised 05/06/2021



RFQ Number 08A4010
Attachment 1
Page 26 of 42

1. All work/services under this Agreement must be performed under all federal,
state, and local statutes, laws, codes, regulations, policies, procedures, ordinances,
standards, specifications, performance standards, and guidelines, including the
latest Caltrans regulations, policies, procedures, manuals, standards,
specifications, performance standards, directives, guidelines, handbooks,
guidance documents, forms, templates, policy memo, methodologies, and other
informational or directive publications, including compliance with FHWA and
State guidelines for implementing those requirements; and any permits, licenses,
agreements or certifications that apply to specific Task Orders; the terms and
conditions of this Agreement; and current Caltrans Manuals and any future
revisions. Work not covered by the “Manuals” must be performed as specified in
the Task Order. If no standards exist, Task Orders may call for developing new
standards, so long as these standards do not conflict with the requirements or
amend the Scope Of Work under of this Agreement.

a. The Consultant obtains, at its expense, all necessary manuals, reference
documents, and other materials.
b. Caltrans Manuals may be purchased from the Publication Distribution

Unit. The publications staff may be reached at (916) 263-0822, and the
center is at this address:

State of California

California Department of Transportation
Publication Distribution Unit

1900 Royal Oaks Drive

Sacramento, CA 95815-3800

C. Manuals and documents that are not available from the Caltrans
Publication Distribution Center or are not available from Caltrans’ internet
web site may be requested from the Caltrans Contract Manager. Caltrans
does not guarantee the availability of publications nor its internet web

pages.

d. Caltrans’ regulations, policies, procedures, manuals, standards,
specifications, performance standards, directives, guidelines, handbooks,
guidance documents, forms, templates, policy memo, methodologies, and
other informational or directive publications, are dynamic documents and
subject to change. The Consultant is responsible for verifying that the
latest version or update is used.
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2. Manuals, Documents, and Websites

These manuals, documents and links to internet sites are referenced in association
with the work in this Agreement. The list is not all-inclusive, but should illustrate
the reference material and sources of information.

a. Caltrans’ Internet Home Webpage:
http://www.dot.ca.gov/

b. Manual of Uniform Traffic Control Devices (MUTCD):
California Manual on Uniform Traffic Control Devices:
http://mutcd.thwa.dot.gov/
https://dot.ca.gov/programs/safety-programs/camutcd

c. Caltrans Surveys Manual:
https://dot.ca.gov/programs/right-of-way/surveys-manual-and-interim-

guidelines

d. Caltrans CADD User’s Manual:
https://dot.ca.gov/programs/design/manual-cadd-users-manual

e. Caltrans Standard Plans and Standard Specifications:
https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-

specifications

f. Caltrans Right of Way Manual:
https://dot.ca.gov/programs/right-of-way/right-of-way-manual

https://dot.ca.gov/programs/right-of-way

3. Land surveying services and associated work performed by the Consultant must
conform to the California Land Surveyors Act. Business & Professions Code §§
8700 et. seq. The Consultant personnel in “Responsible Charge”, as defined in
the California Land Surveyors Act, must be a PLS licensed in the State of
California or a pre-January 1, 1982, Registered Professional Civil Engineer
licensed in the State of California and be in good standing with the BPELSG
during the Agreement period
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N. Field Safety

Besides the requirements specified elsewhere in this Agreement, the following also must
apply:

1. The Consultant must maintain a working environment safe for project personnel and
the public. The Consultant’s personnel must comply with all safety provisions of the
Caltrans Safety Manual, Caltrans Surveys Manual, Caltrans Traffic Manual, and
Caltrans Code of Safe Practices. The Consultant must comply with all federal, state,
and local Occupational Safety and Health Administration (OSHA) statutes, laws,
codes, regulations, policies, procedures, ordinances, standards, rules, specifications,
performance standards, and guidelines, and the safety instructions that Caltrans
issues for performance of Task Order work, applicable to the work under this
Agreement, regarding safety equipment and procedures (including, but not limited
to, use and operation). Under no circumstance must the Consultant’s safety policies
be less stringent than Caltrans.

2. The field work must not be performed when conditions prevent a safe and efficient
operation, and must only be performed with written authorization by Caltrans.

3. The Consultant must provide, at no cost to Caltrans, all safety equipment to perform
the required services safely including, but not limited to: gloves, coveralls,
sunscreen, insect repellents, fire extinguisher, hard-soled safety footwear, white hard
hats, eye protection, hearing protection, and ANSI 107-2004 or higher Class II
garment. The Consultant’s personnel must wear hard-soled safety footwear, white
hard hats, eye protection, hearing protection (when applicable), and ANSI 107-2004
or higher Class II garment.

4. The Consultant must provide, at no cost to Caltrans, appropriate safety training for
all the Consultant’s and the subconsultant’s office, and field personnel, including
training required for performing the work in an office setting or in the field to work
on and near highways safely.

5. The Consultant must be solely responsible for protecting health and safety of its
personnel, subconsultants, and Subconsultant’s personnel in performance of this

Agreement.

6. Traffic Control
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a. If specified in the Task Order, Caltrans must provide traffic control to
accomplish the work within Caltrans’ right-of-way. When Caltrans is to
provide traffic control, the Consultant must request the traffic control
before the work to obtain proper clearance. Limited work hours, night
work or weekend work may be necessitated by the closure schedule
approved by Caltrans for work on State freeways or highways. For work
outside of Caltrans’ right-of-way, the Consultant must provide traffic
control in coordination with the local jurisdiction and/or private owners.

b. Ifthe Task Order requires the Consultant to provide traffic control or
traffic control devices, the Consultant must follow policy and procedures
per the FHWA Manual on Uniform Traffic Control Devices (MUTCD)
and the California Manual of Traffic Control Devices.

0. Orientation Provided by Caltrans

Caltrans may provide orientation regarding the requirements for this Agreement and each
Task Order as deemed necessary by Caltrans. The orientation may comprise instructions
on Caltrans procedures, practices, and requirements for the specific work to be performed
and sharing of project related files and notes. However, if the orientation instructions
conflict with the Agreement or Task Order requirements, the Agreement and the executed
Task Order must prevail over any instructions provided.

P. Monitoring and Review Procedure

1. The Caltrans Contract Manager and Caltrans Task Order Manager will have the
unilateral right, occasionally, or as requested by the Consultant, to monitor and
review the progress and processes of the Consultant related to work performed
under this Agreement.

2. The performance of the Consultant Contract Manager, key personnel, and team
must be evaluated by the Caltrans Contract Manager but no less frequently than
annually, and at the expiration of the Agreement. Unsatisfactory reviews of
specific Consultant personnel may cause Caltrans requesting that they be replaced
with new personnel. The Consultant must immediately replace personnel with
individuals whose qualifications at a minimum equal those of the personnel
replaced at no additional cost to Caltrans. Evaluation includes, but not be limited
to:
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a. Job performance.
b. Quality of Work.
C. Timely submittal of reports, invoices, daily diaries, and other required
documents.
d. Early detection of problems and timely resolutions.
€. Requesting timely approval for personnel changes and travel expenditure.
f. Responsiveness and ability to control costs.
g. DBE or DVBE Participation.
h. Conflicts of interest.

Poor performance and any negative evaluations may cause replacement of the
Consultant Contract Manager, key personnel, or any personnel; the need to
replace key personnel must reflect adversely on the Consultant’s performance
evaluation, and if warranted, may cause the termination of the Agreement per
Exhibit D, Section 3, Termination.

3. The survey party chief for each Consultant’s survey party must prepare a daily
“Survey Party Report.” The reports must be prepared on Caltrans-provided forms
and must be prepared daily.

4. The office survey team leader for each Consultant's office survey team must
prepare a weekly "Office Survey Report." The report must be prepared weekly at
the end of the week's work.

5. The Consultant must provide a monthly Task Order Summary Report detailing all
work performed under each Task Order. This report should coincide with the
dates covered by the monthly invoice period of performance. The report should
be included with the invoice submittal.

Q. General Materials to be provided by Caltrans

Materials (if deemed applicable, necessary, and when available from Caltrans) that may
be furnished or provided by Caltrans and where listed in the individual Task Orders and
this Agreement, are for the Consultant’s use only, must be returned at the end of the
Agreement. The Consultant must use the materials in the execution of the specific work
described in the Task Order. These materials may include, but not be limited to:

1. Background or reference information for each Task Order.
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2. Project special provisions, full-size and reduced-size sets of project plans,
materials information handout, and construction contract and proposal, as
necessary.

3. Caltrans standardized forms.

4. If Permits to Enter onto private property are required to complete work identified

in a Task Order, Caltrans will issue letters of the Intent to Survey for the
identified properties. Caltrans will provide the Consultant with Caltrans approved
“Notice to Property Owners” door hangers.

5. Background information, site topographic maps, as-built drawings, blank Caltrans
plan sheet overlays, digital electronic seed files, cell libraries, lane closure request
forms, right-of-way alignments and survey limits, preliminary utility location
maps, areas where focused studies are needed, and Construction Contract
Documents, as available, for each Task Order.

6. Digital Electronic templates of Task Order formats.
R. Land Surveying Materials to be provided by Caltrans
1. Relevant and existing documents, right-of-way record data, survey maps, control,
data, topographic maps, and planimetric maps, if any are available, that apply to
the current project within the project limits.
2. Marker posts.
3. “Daily Survey Party Report” forms.
Note: The Consultant handles the return to Caltrans, in original condition, of all items
provided for use under this Agreement. The Consultant must replace, at the Consultant’s
sole expense, all lost or damaged Caltrans data or materials.
S. Materials to be provided by the Consultant
Unless otherwise specified in this Agreement, the Consultant must provide all materials

to complete the required work under the delivery schedule and cost estimate outlined in
each Task Order.
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1. The Consultant must provide to its land surveying services personnel sets of the
following that apply to the current project:

a. Standard Specifications.
b. Standard Plans.

C. Materials under section “Equipment Requirements”.

2. When performing work within railroad company property, the Consultant must
obtain sufficient and/or adequate insurance coverage that must comply with the
railroad company’s requirements when performing work within their jurisdiction.
The insurance and types of coverage required by the railroad company may be
above and beyond that required by Caltrans. The Consultant may have to provide
additional railroad liability insurance including, but not limited to:

a. Commercial General Liability Insurance.

b. Business Automobile Coverage Insurance.

c. Worker Compensation and Employers Liability Insurance.
d. Railroad Protective Liability Insurance.

e. Umbrella or Excess Insurance.

f. Pollution Liability Insurance.

T. Product Approval and Payment

1. Deliverables, backup documents, and other items produced by the Consultant in
the performance of this Agreement, must be subject to the approval and
acceptance by the Caltrans Contract Manager or Caltrans Task Order Manager
prior to invoicing and payment for these items.

2. All deliverables and tasks provided for acceptance under each Task Order must
comply with the terms, covenants and conditions of this Agreement.

3. Upon completion of each deliverable or task, the Caltrans Contract Manager or
Caltrans Task Order Manager must either accept or reject the completed work. In
the event of non-acceptance due to errors, omissions, or non-compliance with the
Caltrans Manuals, as revised by the time of the Task Order, or this Agreement,
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the Consultant must remedy the errors, omissions, or non-compliance to the
satisfaction of the Caltrans Contract Manager or Caltrans Task Order Manager at
no cost to Caltrans prior to payment. Caltrans must withhold payment until the
work is satisfactorily completed and approved by the Caltrans Contract Manager.
Additional cost incurred to correct errors will not be compensated.

4. Caltrans must not pay the Consultant for the Consultant’s work under this
Agreement and the charges incurred by the Consultant that ignores the
requirements specified in this Agreement and to the Task Order, and such work
must be corrected at the Consultant’s sole expense at no additional cost to
Caltrans.

5. All reviews, inspections and approvals made prior to the final acceptance of
deliverables or Task Orders are intended only to provide interim authorizations to
proceed and do not constitute final approval of the deliverable or Task Order.

6. Notwithstanding any other provision, until final acceptance of a Task Order under
the Agreement, any acceptance or approval means approval to proceed, but it does
not mean acceptance or approval of a deliverable or task, and, it does not reduce
or eliminate any of Consultant’s duties or responsibilities under this Agreement.

U. General Deliverables

All deliverables, developed under this Agreement, and subject to Exhibit D, sections 19
and 20, must be sent to Caltrans upon completion of each Task Order deliverable and
with the acceptance/approval of the work by the Caltrans Contract Manager or Task
Order Manager. The Consultant must retain a copy of all documents furnished to Caltrans
until expiration of the Agreement.

Unless otherwise specified in the Task Order, the deliverables must conform to Caltrans
current hardware and software platforms

1. The Consultant must work in close liaison with the Caltrans Contract Manager
and Caltrans Task Order Manager. Time is of the essence. Caltrans must
exercise review and approval functions through the Caltrans Contract Manager or
Caltrans Task Order Manager at key points, as specified in each Task Order.
Milestone reviews must be performed with the Caltrans Contract Manager and
Caltrans Task Order Manager for the specific performance, products, and
deliverables in each Task Order.
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2. The Consultant must prepare a cost estimate showing task, subtask, personnel,
personnel hours estimated for each task or subtask, and a schedule of deliverables.

3. All deliverables, backup documents, and other items required by this Agreement
must be prepared on Caltrans standardized forms. Necessary forms will be
provided by Caltrans for the Consultant’s use.

4. All deliverables, backup documents, and other items required by this Agreement
must be submitted in both hardcopy and unprotected and modifiable digital
electronic files in the Caltrans-approved forms and in the Caltrans-approved and
designated digital electronic formats under the guidelines in this Agreement and
each Task Order. The unprotected and modifiable digital electronic files must
include the responsible person’s digital electronic signature and seal. The
Consultant must verify the latest version of software used prior to submittal.

5. At the end of each Task Order or when requested by the Caltrans Task Order
Manager, the Consultant must also submit one unprotected and modifiable digital
electronic copy of all deliverables, backup documents, and other items required
by this Agreement in a specified digital device format. The file formats must be
specified in each Task Order. Documentation must accompany each digital
device indicating the contents of each file.

6. The Consultant personnel involved in preparation or review of deliverables,
backup documents, and other items must be identified in the prepared or review
report.

7. If the Consultant fails to submit the required deliverables, backup documents, and

other items required by this Agreement and any approved Task Order, Caltrans
may withhold payment and/or terminate this Agreement under the termination
provisions of this Agreement per Exhibit D, Section 3, Termination. If the
Agreement is terminated, the Consultant must, at Caltrans’ request, return all
materials recovered or developed by the Consultant under the Agreement.

8. The Consultant must prepare and update the Caltrans WBS in this Agreement for
each Task Order issued by the Caltrans Task Order Manager showing a
deliverables schedule. The Consultant must complete and meet the agreed upon
schedule for each Task Order. Failure to complete the work based on the agreed
upon schedule in the Task Order may cause termination of the Task Order or this
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Agreement. Caltrans may have work completed allowed by law, for which the
Consultant must be liable for any additional costs incurred by Caltrans to
complete the work. Such costs may be deducted from amounts due to the
Consultant in pending or future invoices, or if the Agreement is terminated, may
be recouped by any means allowed by law.

Deliverables specified in each Task Order must be delivered to the attention and
address stated in each Task Order.

The Consultant must be capable of working in either English or Metric units.

All deliverables must be prepared in U.S. Customary English Units unless an
exception is approved. The units to be used for deliverables must be addressed
within individual Task Orders.

A Task Order may require the Consultant to use software and digital electronic
formats other than those stated in this Agreement as needed to accomplish the
objectives of the Task Order.

Quality Control Plan:

Prior to the work, the Consultant must prepare the quality control plan and the
minimum standard of work quality and obtain approval from the Caltrans Task
Order Manager, in effect for every Task Order during the entire time the work is
being performed under the Agreement. The Consultant must complete the quality
control plan and certify at completing work that all measures contained were
satisfied. Caltrans must perform quality assurance on the quality control plan to
assure that quality control was satisfied.

The Consultant’s quality control plan must establish a process whereby:

a. All deliverables are reviewed for accuracy, completeness, and readability
before submittal to Caltrans.

b. Calculations and plans are independently checked, corrected and re-
checked.
C. All job-related correspondence and memoranda are routed and received by

affected persons and then filed in the Task Order file.
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d. Field activities are routinely verified for accuracy and completeness, such
that any discovered deficiencies do not become systemic or affect the
result of a Task Order deliverable.

The Consultant must provide an outline of the quality control program before a
specific task begins and must identify critical quality control reviews within each
Task Order. The Caltrans Task Order Manager must periodically request
evidence that the quality control/quality assurance plan is functioning. All
deliverables, backup documents, and other items required by this Agreement must
be submitted to the Caltrans Task Order Manager for review. The deliverables
must be marked clearly as being fully checked or unchecked, and that preparing
the material follows the quality control plan established for the work. The Quality
Control/Quality Assurance (QC/QA) plan must contain provisions for developing
appropriate “checklists” to maintain product quality and control. These
“checklists” must be delivered to the Caltrans Task Order Manager with the
QC/QA plan. The Consultant must update these documents when directed by the
Caltrans Task Order Manager. Within 30 calendar days of the Notice to Proceed,
the Consultant must submit to the Caltrans Task Order Manager or Caltrans
designee a job specific QC/QA plan and staffing plan.

14. Subject to Caltrans review, approval, and acceptance, the Consultant has total
responsibility for and must verify the accuracy and completeness of the
deliverables, backup documents, and other items required by this Agreement
prepared by the Consultant or its subconsultants for the projects as specified in
this Agreement and in each Task Order. All deliverables, backup documents, and
other items required by this Agreement must be reviewed by Caltrans for
conformity with project standards and the requirements in the Task Order and this
Agreement. The deliverables, backup documents, and other items required by this
Agreement are subject to Caltrans’ review, approval, and acceptance. Reviews by
Caltrans do NOT include detailed review or checking of major components,
quantitative calculations, related details or accuracy of information. The
responsibility for accuracy and completeness of such items remains solely that of
the Consultant.

15. The Caltrans Contract Manager or Caltrans Task Order Manager must address all

questions which may arise on the quality or acceptability of deliverables furnished
and work performed for this Agreement.

Revised 05/06/2021



RFQ Number 08A4010
Attachment 1
Page 37 of 42

16.  Prepare the deliverables, backup documents, and other items required by this
Agreement under prevailing industry standards and in a form acceptable to the
Caltrans Contract Manager or the Caltrans Task Order Manager. These items
must identify the preparer, the designated reviewers, and the criteria for
acceptance. The deliverables must satisfy Caltrans’ acceptance criteria and tests.
The work product must be complete, of neat appearance, well-organized,
technically and grammatically correct, independently checked for error, checked
by designated reviewers (Caltrans and Consultant personnel), dated, and must
conform to industry standards and all Caltrans, State, and Federal standards,
requirements, and procedures. All deliverables must be approved by the Caltrans
Contract Manager or Caltrans’ designee.

17. The minimum standard of appearance, organization, and content of deliverables,
backup documents, and other items required by this Agreement, must be that of
similar types produced by Caltrans and set forth in related Caltrans manuals.

18.  Caltrans and the Consultant must develop and agree to a schedule for the services
and deliverables to be completed and delivered, and where appropriate, for
acceptance criteria and acceptance tests that the services and deliverables must
satisfy as a prerequisite for approval by Caltrans. All deliverables must satisfy the
standards set forth in “Standards” section to be accepted for payment.

V. Land Surveying Deliverables

1. The Consultant must obtain written approval from Caltrans for all deliverables,
backup documents, and other items required by this Agreement. Ifthere are no
Caltrans standardized forms, the format and content requirements for all
deliverables, backup documents, and other items required by this Agreement must
be specified in each Task Order.

2. All land surveying services deliverables, backup documents, and other items
required by this Agreement performed on computer must be delivered in Caltrans
approved hardware and software formats. Specific deliverable file formats must
be identified in the individual agreement Task Orders.

3. All maps must be submitted in unprotected and modifiable digital electronic files
in the Caltrans-approved and designated formats and must conform to Caltrans
standards.
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4. Survey points, lines, and monuments must be established, marked, identified and
referenced, as required by Standards and Symbols for Photogrammetric Mapping,
CADD Standards, Task Order, and the requirements in this Agreement.

5. Survey notes, drawings, calculations and other survey documents and information
must be completed as required by the Task Order and the requirements in this
Agreement.

6. All original survey documents resulting from this Agreement (including original

field notes, data collector raw files, edits to field data, adjustment calculations,
final results, and intermediate documents) must be delivered to Caltrans and must
become the property of Caltrans. The Consultant must retain a copy of all survey
documents furnished to Caltrans. When the survey is performed with a Total
Station Survey System, the original field notes must be a hard copy listing in a
readable format of the data (observations) as originally collected and submitted by
the survey party. The person in “Responsible Charge” of the survey must sign the
listing.

7. The final results of all surveys must be delivered to Caltrans in the formats
specified below:

a. The HORIZONTAL CONTROL must be submitted in unprotected and
modifiable digital electronic files in the Caltrans-approved and designated
formats and must conform to Caltrans standards. The digital electronic
medium must follow the Caltrans computerized system. Also, an
alpha/numeric hard copy point listing with adjusted California Coordinate
System northings and eastings and descriptions must be submitted.

b. The VERTICAL CONTROL must be submitted in unprotected and
modifiable digital electronic files in the Caltrans-approved and designated
formats and must conform to Caltrans standards. The digital electronic
medium must follow the Caltrans computerized system. Also, an
alpha/numeric hard copy benchmark listing with adjusted elevations and
descriptions must be submitted.

c. The TOPOGRAPHIC DATA must be submitted in unprotected and
modifiable digital electronic files in the Caltrans-approved and designated
formats and must conform to Caltrans standards. The digital electronic
medium must follow the Caltrans computerized system as specified in the
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Task Order (AutoCAD Civil 3D). Also, hard copy drawings and an
alpha/numeric hard copy listing must be submitted.

Other - As specified in the Task Order.

8. Caltrans role must be limited to technical oversight only and monitoring the

Consultant's quality assurance program.

9. Quality assurance must be required for Caltrans produced data or data produced

by another consultant.

W. Conflict of Interest

1. General Requirements

Revised 05/06/2021

All land surveying support services provided by the Consultant and
deliverables produced by the Consultant shall be free of any conflict of
interest and shall be subject to the approval and acceptance of the Caltrans
Contract Manager. The Consultant shall inform the Caltrans Contract
Manager of any ‘perceived’ conflict of interest as soon as discovered.

In the event of non-acceptance due to discovery of conflict of interest, the
Consultant shall provide replacement deliverables free of any conflict of
interest as a prerequisite for receipt of payment and at no additional cost to
Caltrans. In the event the Consultant is unable to provide replacement
deliverables, the Consultant shall not receive compensation for the
deliverables containing the conflict of interest. If work is later determined
to contain a conflict of interest, either the Consultant shall reimburse
Caltrans for any amount paid for the conflicted work or Caltrans may
deduct that payment from any current or future amounts owed to the
Consultant. Failure by the Consultant to disclose any conflict of interest
to the Caltrans Contract Manager is grounds for termination of the
contract for default pursuant to Exhibit D, Section 3, Termination, of the
awarded contract.

The Consultant, its subconsultants and their subsidiaries thereof who may
provide, has provided, or is currently providing land surveying support
services on any Caltrans project services listed in this Scope of Work,
must disclose the contractual relationship, the dates and the nature of the
services (either actually provided or potentially to be provided under the
contract(s)).
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The Consultant, its subconsultants and their subsidiaries are required to
disclose in the SOQ and throughout the term of the awarded contract any
land surveying services provided to Caltrans and all consultant clients
which either actually provided or potentially to be provided under that
contract(s) on the project services listed in this SOW.

Failure by the Consultant to notify the Caltrans Contract Manager is
grounds for termination of the contract for default pursuant to Exhibit D,
Section 3, Termination, of the awarded Contract. The Consultant and its
subconsultants have not, currently do not, and will not provide project
management services or claim services on the same Caltrans project
services identified in this SOW.

Former Caltrans employees, including former retired annuitants,
designated in a Conflict of Interest Code are subject to post employment
restrictions under Government Code Section 8§7406. Information
regarding post-employment ban as stated in Government Codes is found at
the California Fair Political Practices Commission website:
http://www.fppc.ca.gov/.

Throughout the terms of the Agreement, the Consultant and its
subconsultants shall disclose and briefly describe any financial, business
or other relationship with Caltrans, governmental agencies (e.g. California
Transportation Commission - CTC, Bay Area Toll Authority - BATA,
Metropolitan Transportation Commission - MTC, and other) that relates to
or concerns the Caltrans (e.g. San Francisco Bay Bridge corridor, and
other) contracts and projects which may have a potential conflict of
interest with the Agreement, in the Statement of Qualifications.

Consultant's duties and services under this Agreement shall not include
preparing or assisting the public entity with any portion of the public
entity's preparation of a request for proposals, request for qualifications, or
any other solicitation regarding a subsequent or additional contract with
the public entity. The public entity entering this Agreement shall at all
times retain responsibility for public contracting, including with respect to
any subsequent phase of this project. Consultant's participation in the
planning, discussions, or drawing of project plans or specifications shall
be limited to conceptual, preliminary, or initial plans or specifications.
Consultant shall cooperate with the public entity to ensure that all bidders
for a subsequent contract on any subsequent phase of this project have
access to the same information, including all conceptual, preliminary, or
initial plans or specifications prepared by contractor pursuant to this
agreement.
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2. Conflict of Interest Examples

a. Both preparing and reviewing the same technical land surveying support
services work on the same project for Caltrans or others.

b. Prospective consultants having financial, business, or other relationship
with the transportation partners that may have an undue advantage of
obtaining policy and guidance prior to the release to the general public
which may impact transportation decisions and project alternatives.
Prospective consultants shall also list current clients who may have a
financial interest in the outcome of the Agreement.

c. If project or policy work requirements developed for Land Surveying
Services under the Agreement unduly bias outcomes for financial benefits.

d. Develop regulations, policy, or procedures that give Consultant financial
benefits towards the sales, products, or equipment.

e. The above conflict of interest scenario is only an example of possible
conflicts of interest for the services provided under the Agreement, but is
not intended to describe all circumstances for potential or actual conflicts.

X. List of Abbreviated Terms

A&E (Architectural and Engineering)

BPELSG (California State Board of Professional Engineers, Land Surveyors, and
Geologists)

CADD (Computer Aided Drafting & Design)

Caltrans (California Department of Transportation)
DBE (Disadvantaged Business Enterprise)

DPAC (Division of Procurement and Contracts)

DVBE (Disabled Veterans Business Enterprise)

FHWA (Federal Highway Administration)

GNSS (Global Navigation Satellite System)

GPS (Global Positioning System)

MUTCD (Manual of Uniform Traffic Control Devices)
OSHA (Occupational Safety and Health Administration)
OICR (Office Indirect Cost Rate)

PDT (Project Development Team)

PLS (Professional Land Surveyor)

RTK (Real Time Kinematic)

RTN (Real Time Network)
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SOW (Scope of Work)
WBS (Work Breakdown Structure)
WSG (Workplan Standards Guide)

Y. Datum Requirements

1. Caltrans must designate the existing horizontal and vertical control monuments to
be the basis of consultant performed surveys and mapping. Caltrans must provide
the California Coordinate System values for the horizontal control monuments
and the elevation values for the vertical monuments. All bearings and distances
must be on the California Coordinate System as based on the primary control
furnished to Consultant. The Consultant must adjust the Consultant performed
surveys utilizing the designated control monument values. Exceptions need prior
written approval from the Caltrans district survey engineer.

2. All surveying data and maps prepared by the Consultant must conform to Sections
8801 through 8902 of the Public Resources Code. Distances and bearings shown
must be grid and the maps and documents must show the datum and combination
factor for surface conversion.

3. The Task Order must designate which epoch of the California Coordinate System
is to be used for horizontal coordinate values.

4. The Task Order must designate the vertical datum to be used for elevations.

Z. Monument Markings
Monuments established by the Consultant must be marked by the Consultant with disks,
plugs, or tags. In addition, the Consultant must identify monuments by tagging or

stamping the monuments with the license or registration number of the Consultant's
surveyor in "Responsible Charge" of the work.
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EA EFIS County Route Postmile Description
1L120 819000161 SBD 15 37.20/46.00 |Design surveys
1L170 819000158 RIV 215 R31.2/40.5 |Pre-construction monumentation perpetuation
1J270 818000014 SBD 247 0/23 Post-construction monumentation perpetuation
1R322 825000131 SBD 173 19.0/23.0 |Design Surveys
1J300 818000016 SBD 18 90.9/R96.6 |Post-construction monumentation perpetuation 17 CR's
1J450 818000043 RIV 243 0/29.7 |Post-constrction monumentation perpetuation 20 CR's
17380 826000045 SBD 210 5.5/15.0 [Design Surveys
1T420 826000046 SBD 18 48.5/57 |Design Surveys
17390 826000049 RIV 79 14.43/14.43 |Design Surveys
1T130 826000036 RIV 15 R0.0/52.258 |Design Surveys
1P420 824000022 SBD 173 8.40/23.04 |Design Surveys
1CO7U 824000168 RIV 74 27.5/34.3 |Post-construction monumentation
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