



SPALDING COUNTY
119 E. Solomon Street
Griffin, Georgia 30223

Monday, June 15, 2026

RFQ No. 2027 002: 117 E. Solomon Street Demolition Reconstruction
Construction Manager at Risk (CMAR)

PROPOSAL DUE DATE: Tuesday, July 7th, 2026, 2:00 PM, local time

ADDENDUM #1

The contents of this Addendum are fully incorporated into the original bid documents.

- Addendum Number: 01 (See attached sheets for additional revisions to RFQ)
 - Pre-Proposal Meeting clarified (Monday, June 22, 2026 @ 10:30 am local time)

*All revisions to the RFQ (as issued addenda) will need to be incorporated into the RFQ

Answers to questions:

1. Is there a cost estimate, budget or ballpark figure for the project listed? Is there an actual start date for the project? **Both the budget/cost estimate and the schedule will be worked out with the design team and selected contractor upon award of the CMAR Contract.**

Please complete and submit the acknowledgment of receipt of addenda sheet from the RFQ (sheet 13).