

Coan Building Project

Trades Required:

1. Stripping
2. Concrete
3. Masonry
4. Electrical
5. Site Work/ Utilities
6. Hardscape
7. Fencing
8. Landscaping

RFI Due: July 1st

Bids Due: July 15th

Point of Contact: Jennifer Smith Jrsmith@fs360.com

Notes: Site Walk TBD. There are no specifications, they will be released via addenda by June 30th.

Let me know what happens next and if you need anything else from me!

 **[2026-06-12 APS Coan Permit Set.pdf](#)**