
1
Traffic Signal Indication Parts Replacement Visors - 8", as per NJDOT 
Spec. #BME-TS-VISOR, dated April 28, 2010, Delivery Schedule A - 16 

weeks

2
Traffic Signal Indication Parts Replacement Visors - 12", as per NJDOT 
Spec. #BME-TS-VISOR, dated April 28, 2010, Delivery Schedule A - 16 

weeks

3
Traffic Signal Indication Parts Scoop Visor - 12", as per NJDOT Spec. 

#BME-TS-SCOOP VISOR, dated May 31, 2018, Delivery Schedule A - 16 
weeks

4
Geometrically Programmed Louver, Plastic 12" Indication as per NJDOT 
Spec. & NJDOT Sketch #1, Delivery Schedule A - 16 weeks - PELCO GL-

1010 - NO SUBSTITUTIONS

5
Traffic Signal Indication Parts Traffic Signal Indication - 8" (Housing Only) 

as per NJDOT Spec. dated April 26, 2007 Drawing BME-TS-HEAD, 
Delivery Schedule A - 16 weeks

6
Traffic Signal Indication Parts Traffic Signal Indication - 12" (Housing 
Only) as per NJDOT Spec. No. BME-TS-HEAD dated April 26, 2007, 

Delivery Schedule A - 16 weeks

7
Traffic Signal Indication Parts Traffic Signal Indication - Hand/Man 

(Housing Only) 16" X 18" as per NJDOT Spec. No. BME-TS-HAND/MAN 
dated May 25, 2010, Delivery Schedule A - 16 weeks

8
Traffic Signal Indication Parts Visor Screen (Egg Crate) for 16" X 18" 

Indication as per NJDOT Spec. No. BME-TS-VSEC dated May 31, 2018, 
Delivery Schedule A - 16 weeks

9
Traffic Signal Indication Parts 3M - R.A.G. (3 Section - 12") as per NJDOT 

Spec. Drawing EB-TS-2, Delivery Schedule A - 16 weeks

10
Traffic Signal Indication Parts 3M - Arrow (1 Section) as per NJDOT Spec. 

Drawing EB-TS-2, Delivery Schedule A - 16 weeks

Group 2 - Price Lines 5 and 6

Price Line 
Number

Commodity Description Quantity Unit Quote Price (Required)

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

Individual Price Lines - Price Lines 7 and 8

Price Line 
Number

Commodity Description

Bid Tabulation
Bid Solicitation # 25DPP01108 

T1529 Traffic Signals, Poles, Controls, Electrical Equipment and LED Signal Indications and Warning Devices- Statewide - REBID

Minimum Shipment 
Order Quantity

Price Line 
Number

Commodity Description Quantity Unit 

Individual Price Lines - Price Lines 3 and 4

Commodity Description
Price Line 
Number

Quantity Unit 

Quote Price (Required)

Quote Price (Required)
Minimum Shipment 

Order Quantity

Group 1 - Price Lines 1 and 2

Bidder
Manufacturer/Brand Name 

(Required)
Product Name or Model 

Number (Required)
Delivery Days After Receipt 

of Order

Estimated Annual 
Quantity (Data 
provided where 

available)

Estimated Annual 
Quantity (Data 
provided where 

available)

Bidder
Manufacturer/Brand Name 

(Required)

RESERVED

RESERVED

Product Name or Model 
Number (Required)

Delivery Days After Receipt 
of Order

Minimum Shipment 
Order Quantity

Minimum Shipment 
Order Quantity

Bidder
Manufacturer/Brand Name 

(Required)
Product Name or Model 

Number (Required)
Delivery Days After Receipt 

of Order

Estimated Annual 
Quantity (Data 
provided where 

available)

Estimated Annual 
Quantity (Data 
provided where 

available)

Quantity Bidder
Manufacturer/Brand Name 

(Required)
Product Name or Model 

Number (Required)
Unit Quote Price (Required)

Delivery Days After Receipt 
of Order

Group 3 - Price Lines 9 and 10

Commodity Description
Price Line 
Number

Bidder
Manufacturer/Brand Name 

(Required)
Product Name or Model 

Number (Required)
Delivery Days After Receipt 

of Order

Estimated Annual 
Quantity (Data 
provided where 

available)

Minimum Shipment 
Order Quantity

Quote Price (Required)Unit Quantity 

Individual Price Lines - Price Lines 11 through 30



11
Traffic Signal Hangers Brackets Sign Bracket as per 2007 Standard 

Electrical Details T-4507, Delivery Schedule A - 16 weeks

12
Traffic Signal Hangers Brackets Sign Bracket Offset Type as per 2007 
Standard Electrical Details T-4507, Delivery Schedule A - 16 weeks

13
Traffic Signal Hangers Brackets Adapter - Pedestal (Slip Fitter) with Brass 
Chase Nipple as per 2007 Standard Electrical Details T-0607 and T-0707, 

Delivery Schedule A - 16 weeks

General Traffic Equipment 
Corporation

1 EACH $185.00
General Traffic Equipment 

Corporation
PTS-109 20 weeks 80 Units 10 Units Non-responsive. Please refer to Recommendation Report.

14
Traffic Signal Hangers Brackets Adapter - Pedestal (Offset Slip Fitter) 

with Brass Chase Nipple as per NJDOT Sketch #2, Delivery Schedule A - 
16 weeks - NO SUBSTITUTIONS

15
Traffic Signal Hangers Brackets Band Bracket Assembly - Midarm 8-12" 

Indication 2007 Standard Electrical Details T-2107, Delivery Schedule A - 
16 weeks - PELCO AS-116-3-29-SS - NO SUBSTITUTIONS

16
Traffic Signal Hanger Bracket Cable Bracket Assembly - Midarm 8-12" 

Indication 2007 Standard Electrical Details T-2107, Delivery Schedule A - 
16 weeks - PELCO AS-125-3-29-SS - NO SUBSTITUTIONS

17
Traffic Signal Hanger Bracket Band Bracket Assembly - Midarm 8-12" 

Indication 2007 Standard Electrical Details T-2107, Delivery Schedule A - 
16 weeks - PELCO AS-103-3-29-SS - NO SUBSTITUTIONS

18
Traffic Signal Hanger Bracket Cable Bracket Assembly - Midarm 8-12" 

Indication 2007 Standard Electrical Details T-2107, Delivery Schedule A - 
4 weeks - PELCO AS-151-3-29-SS - NO SUBSTITUTIONS

19
Traffic Signal Hangers Brackets Clevis - H Mast Arms 2007 Standard 

Electrical Details T-0407 Universal Joint, Delivery Schedule A - 16 weeks

20
Traffic Signal Hangers Brackets Mast Arm Slip Fitter 2007 Standard 

Electrical Details T-0407 Mast Arm Slip Fitter, Delivery Schedule A - 16 
weeks

21
Traffic Signal Hangers Brackets Universal Joint & Wire Outlet with SS 

Hardware 2007 Standard Electrical Details T-0407 Universal Joint & Wire 
Outlet, Delivery Schedule A - 16 weeks

22
Traffic Signal Hangers Brackets Pedestrian Hinge Clamp Assembly for 

Approx. 7-1/2" Diameter Pole with 12" Standard Nipple, 2007 Standard 
Electrical Details T-0607, Delivery Schedule A - 16 weeks

23
Traffic Signal Hangers Brackets Pedestrian Hinge Clamp for Approx. 9-
1/2" Diameter Pole with 12" Standard Nipple, 2007 Standard Electrical 

Details T-0607, Delivery Schedule A - 16 weeks

24
Traffic Signal Hangers Brackets Pedestrian Cast Clamp Assembly for 

Approx. 9-1/2" Diameter Pole with 12" Standard Nipple, 2007 Standard 
Electrical Details T-0607, Delivery Schedule A - 16 weeks

25
Traffic Signal Hangers Brackets Pedestrian Cast Clamp for Approx. 9-

1/2" Diameter Pole with 12" Standard Nipple, 2007 Standard Electrical 
Details T-0607, Delivery Schedule A - 16 weeks

26
Traffic Signal Hangers Brackets Two-Way Bracket Assembly with T-Bar, 

2007 Standard Electrical Details T-0507 Hollow Spider for 2-Way 
Assembly and T-Bar, Delivery Schedule A - 16 weeks

27
Traffic Signal Hangers Brackets Three-Way Bracket Assembly, 2007 

Standard Electrical Details T-0507 Hollow Spider for 3-Way Assembly, 
Delivery Schedule A - 16 weeks

28
Traffic Signal Hangers Brackets Four-Way Bracket Assembly, 2007 

Standard Electrical Details T-0507 Hollow Spider for 4-Way Assembly, 
Delivery Schedule A - 16 weeks

29
Traffic Signal Hangers Brackets Pole Clamp Assembly, Hinge Strap Type 
with 12" Standard Nipple, 2007 Standard Electrical Details T-0607 Pole 

Clamp Assembly, Hinge Strap Type, Delivery Schedule A - 16 weeks

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

No Quotes Received

No Quotes Received

Minimum Shipment 
Order Quantity

Quote Price (Required)Unit Quantity Commodity Description
Price Line 
Number

Bidder
Manufacturer/Brand Name 

(Required)
Product Name or Model 

Number (Required)
Delivery Days After Receipt 

of Order

Estimated Annual 
Quantity (Data 
provided where 

available)



30
Traffic Signal Hangers Brackets Traffic Signal Safety Chain, 2007 

Standard Electrical Details T-0307 and T-0907, Delivery Schedule A - 16 
weeks

32
Traffic Signal Poles, Arms, Bases Paint Adder for Poles and Arms Only - 

Over 23 feet in length, Delivery Schedule B - 24 weeks

33
Traffic Signal Pole & Lighting Pole Bases Paint Adder for Bases Only - 

Delivery Schedule B - 24 weeks

34
Traffic Signal Hangers Brackets TB-20 Base, 2007 Standard Electrical 

Details T-0207 Refer to Delivery Schedule B - 24 weeks

35
Traffic Signal Hangers Brackets HHB Base, 2007 Standard Electrical 

Details T-1507, Delivery Schedule B - 24 weeks

36
Traffic Signal Hangers Brackets K Base, 2007 Standard Electrical Details T-

1007, Delivery Schedule B - 24 weeks

37
Traffic Signal Hangers Brackets Traffic Signal Pole Type T, 2007 Standard 

Electrical Details T-0107, Delivery Schedule B - 24 weeks

38
Traffic Signal Hangers Brackets Traffic Signal Pole Type C, 2007 Standard 

Electrical Details T-0807, Delivery Schedule B - 24 weeks

39
Traffic Signal Hangers Brackets Traffic Signal Pole Type K, 2007 Standard 

Electrical Details T-1007, Delivery Schedule B - 24 weeks

40
Traffic Signal Hangers Brackets Pedestal Pole - 8 foot, 2007 Standard 

Electrical Details T-0707, Delivery Schedule B - 24 weeks

41
Traffic Signal Hangers Brackets Pedestal Pole - 12 foot, 2007 Standard 

Electrical Details T-0707, Delivery Schedule B - 24 weeks

42
Traffic Signal Hangers Brackets Traffic Signal Standard, Type KE, 2007 

Standard Electrical Details T-1007, Delivery Schedule B - 24 weeks

43
Traffic Signal Pole, Type KE Mounting Adapter for Mongoose Luminaire 

as per NJDOT Sketch #3, Delivery Schedule B - 24 weeks

44
Traffic Signal Poles, Arms, Bases Traffic Signal Pole, Type K - Mounting 

Adapter for Mongoose Luminaire as per NJDOT Sketch #4, Delivery 
Schedule B - 24 weeks

45
Traffic Signal Poles, Arms, Bases Traffic Signal Mast Arm - Trombone 15 

ft. as per NJDOT Drawing T-1207, Delivery Schedule B - 24 weeks

46
Traffic Signal Poles, Arms, Bases Traffic Signal Mast Arm - Trombone 20 

ft. as per NJDOT Drawing T-1207, Delivery Schedule B - 24 weeks

47
Traffic Signal Poles, Arms, Bases Traffic Signal Mast Arm - 15 foot as per 

NJDOT Drawing T-0307, Delivery Schedule B - 24 weeks

48
Traffic Signal Poles, Arms, Bases Traffic Signal Mast Arm - 20 foot as per 

NJDOT Drawing T-0307, Delivery Schedule B - 24 weeks

49
Traffic Signal Poles, Arms, Bases Traffic Signal Mast Arm - 25 foot as per 

NJDOT Drawing T-0307, Delivery Schedule B - 24 weeks

50
Traffic Signal Poles, Arms, Bases Traffic Signal Mast Arm - 15 foot - Type 

K as per NJDOT Drawing T-0907, Delivery Schedule B - 6 weeks

51
Traffic Signal Poles, Arms, Bases Traffic Signal Mast Arm - 20 foot - Type 

K as per NJDOT Drawing T-0907, Delivery Schedule B - 24 weeks

52
Traffic Signal Poles, Arms, Bases Traffic Signal Mast Arm - 25 ft - Type K 

as per NJDOT Drawing T-0907, Delivery Schedule B - 24 weeks

53
Traffic Signal Poles, Arms, Bases Traffic Signal Standard Type T Pole Cap 
as per NJDOT Drawing T-0107 Detail B, Delivery Schedule B - 24 weeks

No Quotes Received

No Quotes Received

No Quotes Received

No Quotes Received

RESERVED

Group 4 - Price Lines 31 through 60

Minimum Shipment 
Order Quantity

No Quotes Received

No Quotes Received

No Quotes Received

No Quotes Received

No Quotes Received

No Quotes Received

No Quotes Received

No Quotes Received

Quote Price (Required)Bidder
Manufacturer/Brand Name 

(Required)
Price Line 
Number

Commodity Description Quantity 

31
Traffic Signal Poles, Arms, Bases Paint Adder for Poles and Arms Only - 
Up To and Including 23 feet in length, Delivery Schedule B - 24 weeks

Unit 
Product Name or Model 

Number (Required)
Delivery Days After Receipt 

of Order

Estimated Annual 
Quantity (Data 
provided where 

available)

No Quotes Received

No Quotes Received

No Quotes Received

No Quotes Received

No Quotes Received

No Quotes Received

No Quotes Received

No Quotes Received

No Quotes Received

No Quotes Received

No Quotes Received



54
Traffic Signal Poles, Arms, Bases Traffic Signal Standard Type K Pole Cap 
as per NJDOT Drawing T-1007 Detail C, Delivery Schedule B - 24 weeks

55 Paint Adder Poles, Arms, Lighting Poles, Arms

56
Lighting Poles, Arms, Bases Lighting Pole, Type L as per NJDOT Spec. 

Drawing P-0189, Delivery Schedule B - 24 weeks

57
Lighting Poles, Arms, Bases Lighting Pole, Type L-40 as per NJDOT Spec. 

Drawing P-0289, Delivery Schedule B - 24 weeks

58
Lighting Poles, Arms, Bases Lighting Arm, 8 foot as per NJDOT Spec. 

Drawing P-0389, Delivery Schedule B - 24 weeks

59
Lighting Poles, Arms, Bases Lighting Arm, 15 foot as per NJDOT Spec. 

Drawing P-0389, Delivery Schedule B - 24 weeks

60
Lighting Poles, Arms, Bases Transformer Base (Lighting) as per NJDOT 

Spec. Drawing L-2107, Delivery Schedule B - 24 weeks

61

Lighting Poles, Arms, Bases Lighting Pole, 22 foot Bridge Mounted Pole - 
Catalog #RTA8M22AABXV-HH, Arm in Line with Hand Hole 12 inches 

from Bottom with Vibration Dampener, Delivery Schedule B - 24 weeks - 
FLAGPOLES #RTA8M22AABXV-HH - NO SUBSTITUTIONS

62

Lighting Poles, Arms, Bases Lighting Pole, 37 foot Bridge Mounted Pole - 
Catalog #RTA8X37AABXV-HH, Arm in Line with Hand Hole 12 inches 

from Bottom with Vibration Dampener, Delivery Schedule B - 24 weeks - 
FLAGPOLES #RTA8X37AABXV-HH - NO SUBSTITUTIONS

63
Lighting Poles, Arms, Bases Lighting Arm Assembly as per NJDOT Sketch 

#5, Delivery Schedule B - 24 weeks

64
Lighting Poles, Arms, Bases Mounting Adapter for Offset Luminaire as 

per NJDOT Drawing L-1807, Delivery Schedule B - 24 weeks

65

Steel Traffic Signal Poles and Arms Steel Traffic Signal Standard Type S 
(includes Anchorage) with Alternate Pole Top as per Bid Solicitation 

Specifications and NJDOT Detail T-1107 & T-4307 and Reference Sketch 
#3 and Sketch #4, Delivery Schedule C - 48 weeks

66

Steel Traffic Signal Poles and Arms Steel Traffic Signal Standard, Type SC 
(includes Anchorage) with Alternate Pole Top as per Bid Solicitation 

Specifications and NJDOT Detail T-1107 & T-4307 and Reference Sketch 
#3 and Sketch #4, Delivery Schedule C - 48 weeks

67
Traffic Signal Poles, Arms, Bases Steel Traffic Signal Arm - 20 foot as per 

NJDOT Drawing T-1307, Delivery Schedule C - 48 weeks

68
Traffic Signal Poles, Arms, Bases Steel Traffic Signal Arm - 25 foot as per 

NJDOT Drawing T-1307, Delivery Schedule C - 48 weeks

69
Steel Traffic Signal Poles and Arms Steel Traffic Signal Arm - 30 foot as 

per NJDOT Drawing T-1307, Delivery Schedule C - 48 weeks

70
Steel Traffic Signal Poles and Arms Steel Traffic Signal Arm - 35 foot as 

per NJDOT Drawing T-1307, Delivery Schedule C - 48 weeks

71
Steel Traffic Signal Poles and Arms Steel Traffic Signal Arm - 40 foot as 

per NJDOT Drawing T-1307, Delivery Schedule C - 48 weeks

72
Steel Traffic Signal Poles and Arms Steel Traffic Signal Arm - 45 foot as 

per NJDOT Drawing T-1307, Delivery Schedule C - 48 weeks

73
Steel Traffic Signal Poles and Arms Steel Traffic Signal Arm - 50 foot as 

per NJDOT Drawing T-1307, Delivery Schedule C - 48 weeks

No Quotes Received

No Quotes Received

No Quotes Received

No Quotes Received

No Quotes Received

No Quotes Received

No Quotes Received

No Quotes Received

No Quotes Received

No Quotes Received

No Quotes Received

RESERVED

RESERVED

Group 4A - Price Lines 61 and 62

Group 4B - Price Lines 63 and 64

RESERVED

RESERVED

RESERVED

RESERVED

Delivery Days After Receipt 
of Order

Estimated Annual 
Quantity (Data 
provided where 

available)

RESERVED

RESERVED

RESERVED

Quantity Unit Quote Price (Required)
Minimum Shipment 

Order Quantity

Group 5 - Price Lines 65 through 78 

Price Line 
Number

Commodity Description Bidder
Manufacturer/Brand Name 

(Required)
Product Name or Model 

Number (Required)



74
Steel Traffic Signal Poles and Arms Steel Traffic Signal Standard, Type SC 
Lighting Arm - 15 foot as per NJDOT Drawing T-1307, Delivery Schedule 

C - 48 weeks

75
Steel Traffic Signal Poles and Arms Steel Traffic Signal Standard, Type SC 
Lighting Arm - 20 foot as per NJDOT Drawing T-1307, Delivery Schedule 

C - 48 weeks

76
Steel Traffic Signal Poles and Arms Steel Traffic Signal Anchorages as per 

NJDOT Drawing T-4307, Delivery Schedule C - 48 weeks

77
Steel Traffic Signal Poles and Arms Steel Traffic Signal Type S - Mounting 

Adapter for Mongoose Luminaire as per NJDOT Sketch #4, Delivery 
Schedule C - 48 weeks

78
Steel Traffic Signal Poles and Arms Steel Traffic Signal Type SC - 

Mounting Adapter for Mongoose Luminaire as per NJDOT Sketch #4, 
Delivery Schedule C - 48 weeks

79
Paint Adder Cabinet - Up to and Including 23 feet in Length, as per Bid 

Solicitation Sections 4.7 and 4.23 Cabinets and Cabinet Hardware, 
Delivery Schedule C - 48 weeks

80
Paint Adder Cabinet - Over 23 feet in Length, as per Bid Solicitation 

Sections 4.7 and 4.23 Cabinets and Cabinet Hardware, Delivery Schedule 
B - 24 weeks

81
Cabinets and Cabinet Hardware Meter Cabinet, Type T as per NJDOT 
Drawing P-0489 and NJDOT Drawing T-4307, Delivery Schedule B - 24 

weeks

82
Cabinets and Cabinet Hardware Meter Cabinet, Type T (Sheet Metal) as 

per NJDOT Drawing T-3507, Delivery Schedule B - 24 weeks

83
Cabinets and Cabinet Hardware Meter Cabinet, Fabricated Type (53 

inch) as per NJDOT Sketch #11, Delivery Schedule B - 24 weeks

84
Cabinets and Cabinet Hardware Meter Cabinet, Type M (Sheet Metal) as 

per NJDOT Spec. Drawing L-1407, Delivery Schedule B - 24 weeks

85
Cabinets and Cabinet Hardware Cabinet, Type P as per NJDOT Sketch #6, 

Delivery Schedule B - 24 weeks

86
Cabinets and Cabinet Hardware Cabinet, Type P Split Skirt as per NJDOT 

Sketch #7, Delivery Schedule B - 24 weeks

87
Cabinets and Cabinet Hardware Cabinet, Type P Skirt as per NJDOT 

Sketch #7, Delivery Schedule B - 24 weeks

88
Cabinets and Cabinet Hardware Meter Cabinet, Type M - Lock & Keys as 

per NJDOT Drawing L-1407, Delivery Schedule B - 24 weeks

89
Cabinets and Cabinet Hardware Meter Cabinet, Composite Carlon Part 

#C2420A4, Delivery Schedule A - 16 weeks - CARLON C2420A4 - NO 
SUBSTITUTIONS

90
Cabinets and Cabinet Hardware Controller Cabinet, Lock & Keys S591 as 
per NJDOT Sketch #8, Delivery Schedule B - 24 weeks - CCL PRODUCTS 

A55481RS: RIGHT HAND, DEAD BOLT - NO SUBSTITUTIONS

91
Signs/Sign Brackets Sign - Red Signal Ahead - LED as per NJDOT Spec. 

Drawing T-1407, Delivery Schedule B - 24 weeks

92
Signs/Sign Brackets - Blankout Sign LED "No Left Turn" as per NJDOT 
Spec. Drawing T-1407 & Sketch #10, Delivery Schedule B - 24 weeks

RESERVED

RESERVED

RESERVED

Minimum Shipment 
Order Quantity

Bidder
Manufacturer/Brand Name 

(Required)
Product Name or Model 

Number (Required)
Delivery Days After Receipt 

of Order

Estimated Annual 
Quantity (Data 
provided where 

available)

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

Group 6 - Price Lines 79 through 88

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

Individual Price Lines - Price Lines 89 and 90

Price Line 
Number

Commodity Description

Price Line 
Number

Commodity Description Bidder
Manufacturer/Brand Name 

(Required)
Product Name or Model 

Number (Required)
Delivery Days After Receipt 

of Order

Estimated Annual 
Quantity (Data 
provided where 

available)

Bidder
Manufacturer/Brand Name 

(Required)
Product Name or Model 

Number (Required)
Delivery Days After Receipt 

of Order

Estimated Annual 
Quantity (Data 
provided where 

available)

Quantity Unit Quote Price (Required)
Minimum Shipment 

Order Quantity

Quantity Unit Quote Price (Required)
Minimum Shipment 

Order Quantity

Group 7 - Price Lines 91 through 95

RESERVED

RESERVED

RESERVED

Price Line 
Number

Commodity Description Quantity Unit Quote Price (Required)

RESERVED



93
Signs/Sign Brackets - Blankout Sign LED "No Right Turn" as per NJDOT 

Drawing T-1407 & Sketch #10, Delivery Schedule B - 24 weeks

94
Signs/Sign Brackets - Blankout Sign LED "No Turn on Red", 2007 

Standard Electrical Detail T-1407, NJDOT Sketch #10, BME-LED-NTBLO 
dated May 31, 2018, Delivery Schedule B - 24 weeks

95

Signs/Sign Brackets - Blankout Sign LED (Message to be Determined 
When Ordering), 2007 Standard Electrical Detail T-1407, NJDOT Sketch 

#10, BME-LED-NTBLO dated May 31, 2018, Delivery Schedule B - 24 
weeks

96
Signal Control Devices, Detector (Microwave) as per NJDOT Spec. 

Drawing Model TC-26B, Delivery Schedule A - 16 weeks

97
Signal Control Devices, Detector (Microwave) as per NJDOT Spec. 

Drawing Model TC-30, Delivery Schedule B - 24 weeks

98
Signal Control Devices, Loop Detector - 4 Channel as per NJDOT Spec. EB-

LD-3, Delivery Schedule A - 16 weeks

99
Signal Control Devices, Detector Card as per NJDOT Spec. EB-LD-Card 

Delivery, Delivery Schedule A - 16 weeks

100
Signal Control Devices, Uninterruptible Power System - 850 Watts as per 

NJDOT Spec. #BME-UPS-1, dated September 22, 2014, Delivery 
Schedule A - 16 weeks

101

Miscellaneous Signal Products Devices, Wireless Transceiver System-2, 
including All Mounting Hardware, Antennas, Connectors, Cables for a 

Complete System, NJDOT Spec. BME-WCCS, dated May 24, 2010, 
Delivery Schedule B - 24 weeks

102

Miscellaneous Signal Products Devices, Wireless Transceiver System-3, 
including All Mounting Hardware, Antennas, Connectors, Cables for a 

Complete System, NJDOT Spec. BME-WCCS, dated May 24, 2010, 
Delivery Schedule B - 24 weeks

103
Miscellaneous Signal Products Devices, Backplate - 8" Signal Head, as 

per NJDOT Drawing T-1807, Delivery Schedule A - 16 weeks

104
Miscellaneous Signal Products Devices, Backplate - 12" Signal Head, as 

per NJDOT Drawing T-1807, Delivery Schedule A - 16 weeks

105
Miscellaneous Signal Products Devices, Plastic  Door Transformer Base 
TB-20, as per NJDOT Drawing T-0207, Delivery Schedule A - 16 weeks

No Quotes Received

No Quotes Received

Bidder
Manufacturer/Brand Name 

(Required)
Product Name or Model 

Number (Required)
Delivery Days After Receipt 

of Order

Estimated Annual 
Quantity (Data 
provided where 

available)

Group 10 - Price Lines 105 through 108

Minimum Shipment 
Order Quantity

Group 9 - Price Lines 103 and 104

Bidder

RESERVED

RESERVED

RESERVED

Commodity Description
Minimum Shipment 

Order Quantity

Individual Price Lines - Price Lines 96 through 100

Bidder

Delivery Days After Receipt 
of Order

Estimated Annual 
Quantity (Data 
provided where 

available)

RESERVED

RESERVED

Bidder
Manufacturer/Brand Name 

(Required)
Product Name or Model 

Number (Required)
Delivery Days After Receipt 

of Order

Estimated Annual 
Quantity (Data 
provided where 

available)

Quantity Unit Quote Price (Required)
Minimum Shipment 

Order Quantity

RESERVED

Unit Quote Price (Required)
Price Line 
Number

Quantity 
Manufacturer/Brand Name 

(Required)
Product Name or Model 

Number (Required)
Delivery Days After Receipt 

of Order

Estimated Annual 
Quantity (Data 
provided where 

available)

RESERVED

RESERVED

Group 8 - Price Lines 101 and 102

Price Line 
Number

Commodity Description Quantity Unit Quote Price (Required)

Price Line 
Number

Commodity Description

Quantity Unit Quote Price (Required)
Minimum Shipment 

Order Quantity
Price Line 
Number

Commodity Description

RESERVED

RESERVED

RESERVED

Manufacturer/Brand Name 
(Required)

Product Name or Model 
Number (Required)



106
Miscellaneous Signal Products Devices, Plastic  Door Transformer Base 

K, as per NJDOT Drawing T-0707, Delivery Schedule A - 16 weeks

107
Miscellaneous Signal Products Devices, Plastic  Door Transformer Base 
TB-30, as per NJDOT Drawing T-1507, Delivery Schedule A - 16 weeks

108
Miscellaneous Signal Products Devices, Plastic  Door Transformer Base 
TB-17, as per NJDOT Drawing T-2107, Delivery Schedule A - 16 weeks

109

Miscellaneous Signal Products Devices, Backplate - 12" Signal, Econolite 
5 inch Border Aluminum, Black Non Louvered 3 Section with 3 inch 3M 

Tape Border, Delivery Schedule A - 16 weeks - ECONOLITE P43-01 ONLY -
NO SUBSTITUTIONS

110

Miscellaneous Signal Products Devices, Backplate - 12" Signal, Econolite 
5 inch Border Aluminum, Black Non Louvered 4 Section with 3 inch 3M 

Tape Border, Delivery Schedule A - 16 weeks - ECONOLITE P44-01 ONLY -
NO SUBSTITUTIONS

111

Miscellaneous Signal Products Devices, Backplate - 12" Signal, Econolite 
5 inch Border Aluminum, Black Non Louvered 5 Section with 3 inch 3M 

Tape Border, Delivery Schedule A - 16 weeks - ECONOLITE P45-01 ONLY -
NO SUBSTITUTIONS

112
Miscellaneous Signal Products Devices, Backplate - 12" Signal, McCain 
Aluminum, Black Non Louvered 3 Section with 3 inch 3M Tape Border, 

Delivery Schedule A - 16 weeks - McCAIN HP ONLY - NO SUBSTITUTIONS

113
Miscellaneous Signal Products Devices, Backplate - 12" Signal, McCain 
Aluminum, Black Non Louvered 4 Section with 3 inch 3M Tape Border, 

Delivery Schedule A - 16 weeks - McCAIN HP ONLY - NO SUBSTITUTIONS

114
Miscellaneous Signal Products Devices, Backplate - 12" Signal, McCain 
Aluminum, Black Non Louvered 5 Section with 3 inch 3M Tape Border, 

Delivery Schedule A - 16 weeks - McCAIN HP ONLY - NO SUBSTITUTIONS

115
Miscellaneous Signal Products Devices, GPS Time Reference, Delivery 

Schedule B - 24 weeks - GARMIN ONLY - NO SUBSTITUTIONS

116
Miscellaneous Signal Products Devices, GPS Time Reference, Delivery 

Schedule B - 24 weeks - ELTEC TIME SYNC 1- GPS ONLY - NO 
SUBSTITUTIONS 

117
Traffic Signals and Equipment Traffic Signal Cable 2/C #14, AWG as per 
NJDOT Spec. BME-TS-CABLE, dated July 1, 2008, Delivery Schedule A - 

16 weeks

118
Traffic Signals and Equipment Traffic Signal Cable 5/C #14, AWG as per 
NJDOT Spec. BME-TS-CABLE, dated July 1, 2008, Delivery Schedule A - 

16 weeks

No Quotes Received

No Quotes Received

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

Individual Price Lines 115 and 116

Bidder
Manufacturer/Brand Name 

(Required)
Product Name or Model 

Number (Required)
Delivery Days After Receipt 

of Order

Estimated Annual 
Quantity (Data 
provided where 

available)

Price Line 
Number

Commodity Description

Price Line 
Number

Commodity Description

Unit Quote Price (Required)

Group 13 - Price Lines 117 through 121

Price Line 
Number

Quantity Quote Price (Required)
Minimum Shipment 

Order Quantity
Bidder

Manufacturer/Brand Name 
(Required)

Product Name or Model 
Number (Required)

Delivery Days After Receipt 
of Order

Estimated Annual 
Quantity (Data 
provided where 

available)

Quantity 
Minimum Shipment 

Order Quantity

Quantity Unit Quote Price (Required)

Minimum Shipment 
Order Quantity

Group 12 - Price Lines 112 through 114

Quantity Unit Quote Price (Required)

Unit 

No Quotes Received

Commodity Description

RESERVED

RESERVED

RESERVED

Minimum Shipment 
Order Quantity

Group 11 - Price Lines 109 through 111

Bidder
Manufacturer/Brand Name 

(Required)
Product Name or Model 

Number (Required)
Delivery Days After Receipt 

of Order

Estimated Annual 
Quantity (Data 
provided where 

available)

Bidder
Manufacturer/Brand Name 

(Required)
Product Name or Model 

Number (Required)
Delivery Days After Receipt 

of Order

Estimated Annual 
Quantity (Data 
provided where 

available)

Commodity Description

Price Line 
Number



119
Traffic Signals and Equipment Traffic Signal Cable 7/C #14, AWG as per 
NJDOT Spec. BME-TS-CABLE, dated July 1, 2008, Delivery Schedule A - 

16 weeks

120
Traffic Signals and Equipment Traffic Signal Cable 10/C #14, AWG as per 
NJDOT Spec. BME-TS-CABLE, dated July 1, 2008, Delivery Schedule A - 

16 weeks

121
Traffic Signals and Equipment Traffic Signal Cable 14/C #14, AWG as per 
NJDOT Spec. BME-TS-CABLE, dated July 1, 2008, Delivery Schedule A - 

16 weeks

122
Hand/Man Pedestrian Signal Head as per NJDOT Spec. BMEO-LED-H/M-

PSH, dated September 16, 2014 and Bid Solicitation Specifications, 
Delivery Schedule A - 16 weeks

123
Hand/Man Pedestrian Signal Module as per NJDOT Spec. BMEO-LED-

H/M-PSM, dated September 16, 2014 and Bid Solicitation Specifications, 
Delivery Schedule A - 16 weeks

124
Red, Amber, Green LED Module for Optically Programmed Traffic Signal 
Red Module as per NJDOT Spec. BMEO-OP-RAG, dated January 16, 2014 

and Bid Solicitation Specifications, Delivery Schedule A - 16 weeks

125
Red, Amber, Green LED Module for Optically Programmed Traffic Signal 

Amber Module as per NJDOT Spec. BMEO-OP-RAG, dated January 16, 
2014 and Bid Solicitation Specifications, Delivery Schedule A - 16 weeks

126
Red, Amber, Green LED Module for Optically Programmed Traffic Signal 

Green Module as per NJDOT Spec. BMEO-OP-RAG, dated January 16, 
2014 and Bid Solicitation Specifications, Delivery Schedule A - 16 weeks

127
Indication LED Solar Beacon Assembly 12" Amber as per NJDOT Spec. 

BMEO-LED-SFB, dated September 16, 2014 and Bid Solicitation 
Specifications, Delivery Schedule A - 16 weeks

128

Adjustable Face Vehicle Traffic Control Aluminum Signal Head (Housing 
Only 3-12" Section), as per NJDOT Spec. BMEO-TSH-AL, dated January 
16, 2014 and Bid Solicitation Specifications, Delivery Schedule A - 16 

weeks

129
Lighting Poles, Arms, Bases Black Lighting Arm Assembly as per NJDOT 

Sketch #12, Delivery Schedule B - 24 weeks

130
Generator Auxiliary Cabinet (GAC) as per BOSE-GAC-ALPHA dated 

January 24, 2024, Delivery Schedule B - 24 weeks - ALPHA BRAND ONLY -
NO SUBSTITUTIONS

131
Generator Auxiliary Cabinet (GAC) as per BOSE-GAC-OTHER dated 

January 24, 2024, Delivery Schedule B - 24 weeks

132
Audible Push Button System 8 APS and Control Unit - POLARA 

INS23TNO-Y with iCCU-S2, Delivery Schedule B - 24 weeks - POLARA 
INS23TNO-Y with iCCU-S2 ONLY - NO SUBSTITUTIONS

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

Delivery Days After Receipt 
of Order

RESERVED

Individual Price Lines - Price Lines 129 through 139

Minimum Shipment 
Order Quantity

Price Line 
Number

Commodity Description Quantity Unit Quote Price (Required)

Price Line 
Number

Commodity Description

Delivery Days After Receipt 
of Order

Estimated Annual 
Quantity (Data 
provided where 

available)

Quantity Unit Quote Price (Required)
Minimum Shipment 

Order Quantity

RESERVED

RESERVED

RESERVED

RESERVED

Price Line 
Number

Commodity Description

Price Line 
Number

Bidder
Manufacturer/Brand Name 

(Required)
Product Name or Model 

Number (Required)
Delivery Days After Receipt 

of Order

Estimated Annual 
Quantity (Data 
provided where 

available)

Bidder
Manufacturer/Brand Name 

(Required)
Product Name or Model 

Number (Required)
Commodity Description

Bidder
Manufacturer/Brand Name 

(Required)
Product Name or Model 

Number (Required)

Quantity Unit Quote Price (Required)

Group 15 - Price Lines 124 through 126

Quote Price (Required)
Minimum Shipment 

Order Quantity

Group 14 - Price Lines 122 and 123

Bidder
Manufacturer/Brand Name 

(Required)
Product Name or Model 

Number (Required)
Delivery Days After Receipt 

of Order

Estimated Annual 
Quantity (Data 
provided where 

available)

Quantity Unit 

Minimum Shipment 
Order Quantity

Individual Price Lines - Price Lines 127 and 128

Estimated Annual 
Quantity (Data 
provided where 

available)



133
Audible Push Button System 8 APS and Control Unit - CAMBELL WiAAPS 

APC, 501-0910C, Delivery Schedule B - 24 weeks - CAMBELL WiAAPS 
APC, 501-0910C ONLY - NO SUBSTITUTIONS

134
Pedestrian Pole Assembly as per NJDOT Sketch #13 Only, Delivery 

Schedule B - 24 weeks

135
Pedestrian Pole Assembly as per NJDOT Sketch #13, Delivery Schedule B 

- 24 weeks

136
Traffic Signal Pole Assembly as per NJDOT Sketch #14 Only, Delivery 

Schedule B - 24 weeks - NO SUBSTITUTIONS

137
Traffic Signal Pole Assembly as per NJDOT Sketch #14, Delivery Schedule 

B - 24 weeks - NO SUBSTITUTIONS

138
Econolite Cobalt Signal Controller, Delivery Schedule B - 24 weeks - NO 

SUBSTITUTIONS

139
Trafficware Commander Signal Controller, Delivery Schedule B - 24 

weeks - NO SUBSTITUTIONS

140
POLARA Material Brand Only - Price List, Delivery Schedule B - 24 weeks -

NO SUBSTITUTIONS

141
General Fasteners (Any Brand) - Price List, Delivery Schedule B - 24 

weeks 

142
CAMPBELL Brand Only - Price List, Delivery Schedule B - 24 weeks - NO 

SUBSTITUTIONS

143
ECONOLITE Signal Controller Brand Only - Price List, Delivery Schedule B 

- 24 weeks - NO SUBSTITUTIONS

144
TRAFFICWARE Signal Controller Brand Only - Price List, Delivery 

Schedule B - 24 weeks - NO SUBSTITUTIONS

145
GRIDSMART Brand Only - Price List, Delivery Schedule B - 24 weeks - NO 

SUBSTITUTIONS

146
MIOVISION Brand Only - Price List, Delivery Schedule B - 24 weeks - NO 

SUBSTITUTIONS

147
WAVETRONIX Brand Only - Price List, Delivery Schedule B - 24 weeks - 

NO SUBSTITUTIONS

148
2-Way Assemblies Components - PELCO Inc.  Brand Only - Price List, 

Delivery Schedule B - 24 weeks - NO SUBSTITUTIONS

149
Audible Push Button System Components - POLARA  Brand Only - Price 

List - NO SUBSTITUTIONS

150
Audible Push Button Systems Components - CAMPBELL Brand Only - 

Price List, Delivery Schedule B - 24 weeks - NO SUBSTITUTIONS

151
AEROFLEX Back Plate - PELCO Inc. Brand Only - Price List, Delivery 

Schedule B - 24 weeks - NO SUBSTITUTIONS

152
ALPHA Brand Only - Price List, Delivery Schedule B - 24 weeks - NO 

SUBSTITUTIONS

153
1-Way Assemblies Components - PELCO Inc.  Brand Only - Price List, 

Delivery Schedule B - 24 weeks - NO SUBSTITUTIONS

154
BEACON-4-LIFE Brand Only - Price List, Delivery Schedule B - 24 weeks - 

NO SUBSTITUTIONS
No Quotes Received

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

Price Line 
Number

Commodity Description

Individual Price Lines - Percentage Discount or Markup from the Brand Manufacturer's Price List/Catalog Pricing - Price Lines 140 through 154

RESERVED

RESERVED

RESERVED

Quantity Unit Delivery Days After Receipt of Order

No Quotes Received

No Quotes Received

No Quotes Received

No Quotes Received

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

RESERVED

Bidder
Manufacturer/Brand Name 

(Required)
Percentage (%) Discount (-) or 

Markup (+) (Required)


