ADDENDUM NO. 2 TO THE REQUEST FOR QUALIFICATIONS (RFQ)

GENERAL

1.01 The following sets forth the format for issued Addenda.

RSM
05/05/2026

ADDENDUM NO. 2 to the RFQ, dated May 5, 2026

RE: SOFTBALL ATHLETIC FIELD UPGRADE
OWNER PROJECT NO.: 10374472
AT
WESTCHESTER ENRICHED SCIENCE MAHNET HIGH SCHOOL
located at 7400 W. MANCHESTER AVE., LOS ANGELES, CA 90045

FROM: OWNER: LOS ANGELES UNIFIED SCHOOL DISTRICT
FACILITIES CONSTRUCTION CONTRACTS
333 S. Beaudry Avenue, 28th Floor
Los Angeles, CA 90017

TO: ALL PROSPECTIVE BIDDERS:

This Addendum forms a part of the Request for Qualifications (RFQ) dated April 13, 2026.

The Addendum consists of two (2) pages.

A. CHANGES TO THE REQUEST FOR QUALIFICATIONS

1. Remove and replace Page No 2 of the RFQ with attached Page 2 of the RFQ.
Note: New SOQ Due date is Monday, May 11, 2026 at 2:00 PM.

B. CHANGES TO SPECIFICATIONS: N/A

C. CHANGES TO DRAWINGS: N/A

D. OTHER CHANGES AS SET FORTH: N/A

E. Clarification or any other notice of a change in the Bidding Documents will be issued only by the OWNER office of Facilities Construction Contracts and only in the form of a written Addendum, transmitted by fax or e-mail to all who are known by the issuing office to have received a complete set of Bidding Documents. Any other purported Addenda is void and unenforceable.

END OF ADDENDUM NO. 2 to the RFQ

REQUEST FOR QUALIFICATIONS ("RFQ") AND BID
IMPORTANT DATES

The dates and times below are anticipated by the District but are subject to change.

RFQ

Release of RFQ and Advertising:.....Monday, 04/13/2026

Non-Mandatory Pre-Proposal Meeting:..... **10:30 AM, Thursday, 04/23/2026**

Location: Microsoft Teams (Video Conference)

To attend, please send your request along with your email address to remil.mangali@lausd.net and cc: BVDBContracts@lausd.net no later than 8:30 AM.

*District Prime Contractor & MEPs Subcontractor Prequalification Questionnaire DUE: .....April 2026

Last Day for Statement of Qualifications ("SOQ") Questions:.....Thursday, 04/30/26

Statement of Qualifications ("SOQ") DUE DATE:.....**2:00 PM, Monday, 05/11/2026**

Announcement of Short-Listed Bidders:.....Tuesday, 05/19/26

BID

Start of BID period for Short-Listed Bidders:.....Tuesday, 05/19/2026

Mandatory Site Walk:.....10:00 AM, Friday, 05/22/2026

Last Day for Request for Clarification: ..... Thursday, 05/28/2026

Issue FINAL Addenda by:.....Monday, 06/01/2026

PRICED BIDS DUE DATE: ..... **2:00 PM, Friday, 06/05/2026**

Issue Letter of Intent to Award to Selected Bidder: .....June 2026

Issue Notice of Award: .....June 2026

Job Start Meeting: .....June 2026

Anticipated Start Date of Notice to Proceed: June2026

Substantial Completion (200 calendar days after NTP date): .....January 2027

Final Completion (230 calendar days after NTP date):.....February 2027

*** Contractors/Subcontractors are encouraged to submit the Prequalification Questionnaires by the stated dates to facilitate timely review and processing. The District is not responsible for delays in processing due to late submissions.**

RFQ/BID Contact Person:

For information or questions regarding this RFQ contact Remil Mangali via email at remil.mangali@lausd.net and at BVDBContracts@lausd.net.