STATE OF ILLINOIS
Small Purchase
Tower Inspections
BidBuy Bid# 26-493ISP-FOREN-B-52861

Bid Amendment #1 – Questions and Answers #1


	No.
	Questions and Answers

	1
	Question

Timeline and Scope of Work (SOW): The SOW indicates a completion deadline of June 30, 2026. Given that we are currently in our peak season, our standard lead time for inspections is 4 to 6 weeks. Could you please confirm if this date is flexible, or if it was noted in error?  

Answer

The work completion deadline is July 31, 2026.  Scope of work document also updated.


	2
	Question
Lighting System Specifications: The project spreadsheet indicates that the majority of the sites utilize incandescent lighting. Please be advised that these systems are largely obsolete, creating severe supply chain issues. Replacement bulbs have tripled in cost, and orders placed as early as January remain unfulfilled. Given these market conditions, we recommend evaluating an upgrade to LED systems. Alternatively, we can price the incandescent maintenance subject to material availability and updated market pricing.


Answer

From the contract language:  During each tower site inspection small repairs shall be executed by team members to include tightening hardware, guy wire tensioning, repair of grounding kits, changing light bulbs, and all other maintenance listed herein.  If the contractor determines that these are not small repairs, then they should be included in the inspection report.  The Mason, Fairfield, and Springfield towers are LED lighting.
 



	
3




	Question:
Guyed Tower Technical Data: To accurately calculate our quote for the plumb and tension requirements, please provide the following structural details for each guyed tower:
0. Number of guy anchors per tower  
0. Total number of guy wires per tower
0. Wire diameter sizes
0. Presence and quantity of any torque arms

Answer:
This is what the contractor is inspecting, and the contractor will provide this information.  
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