AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	PAGE	OF	PAGES
	1		4

2. AMENDMENT/MODIFICATION NUMBER	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQUISITION NUMBER	5. PROJECT NUMBER *(If applicable)*
001	6/24/2026		

6. ISSUED BY CODE 5P1QCD

GSA OAM BRANCH F
230 S. Dearborn Street
Chicago, IL 60604

7. ADMINISTERED BY *(If other than Item 6)* CODE

8. NAME AND ADDRESS OF CONTRACTOR *(Number, street, county, State and ZIP Code)*

CODE FACILITY CODE

(X)

☒ 9A. AMENDMENT OF SOLICITATION NUMBER 47PE5626R0001

9B. DATED *(SEE ITEM 11)* 6/9/2026

☐ 10A. MODIFICATION OF CONTRACT/ORDER NUMBER

10B. DATED *(SEE ITEM 13)*

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☑ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☑ is extended. ☐ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE	
☐	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: *(Specify authority)* THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NUMBER IN ITEM 10A.
☐	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES *(such as changes in paying office, appropriation data, etc.)* SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
☐	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
☐	D. OTHER *(Specify type of modification and authority)*

E. IMPORTANT: Contractor ☐ is not ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (*Organized by UCF section headings, including solicitation/contract subject matter where feasible.*)

See Attached

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER *(Type or print)*		16A. NAME AND TITLE OF CONTRACTING OFFICER *(Type or print)*	
		Patricia Dalinis, Contracting Officer	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
(Signature of person authorized to sign)		Patricia Dalinis *(Signature of Contracting Officer)*	6/24/2026

985 Service Elevator Modernization - Energy Center | Rosa Parks Federal Building | Detroit, MI
RFQ No. 47PE5626R0001

14. DESCRIPTION OF AMENDMENT/MODIFICATION

Amendment 001 is issued to incorporate the following changes into the subject RFQ:

1. Performance & Payment Bonds **ARE** required for this project.
2. The attached Sign In Sheet from the Pre-Proposal Walkthrough is incorporated.
3. **The Response Date is extended to Tuesday, July 14th, 2026 by 4:00 PM Central.**

All other terms and conditions remain unchanged. Proposals should be sent to Patricia Dalinis at patricia.dalinis@gsa.gov.

PLEASE NOTE – YOU MUST SIGN THE SF30 INCORPORATING THIS AMENDMENT IN BOX 15A AND RETURN THE SIGNED FORM ALONG WITH YOUR PROPOSAL.

GSA Public Buildings Service
www.gsa.gov

Attendance Sheet

Meeting Information

Meeting: Pre-Bid Walk-Through
Project: Freight Elevator Modernization
Date: 17 June 2026
Location: Rosa Parks Federal Building, Detroit, MI
Room/Conference Information: meet.google.com/yoj-kgsx-deo
US: 914-893-5689
PIN: 678 835 930#
Called by: Christopher J. Ibañez

Attendees

Name	Organization	Phone	E-mail
CHRIS GALLAGHER	VES	248-860-2788	CHRISGALLAGHER@VESJV.COM
EMILIO JUAREZ	ANGELS GEN. CONS.	313 467 6083	ejuarez@angelsgc.com
Jordan Bucchate	ATTA Elevators	(313) 418 6934	jbucchate@ATTAElevators.com
Brent Johnson	Emergency Drain & Plumbing	248-506-7634	brent.edap@gmail.com
Jack Opalowski	The Roy Company	(586)-651-5075	JOpalowski@theroyco.com
Andrew Roy	The Roy Company	313-530-5555	aroy@theroyco.com
CLARKE GAITHER	KONE	7342168370	CLARKE.GAITHER@KONE.COM

Name	Organization	Phone	E-mail
SCOTT GOODSELL	G.H. FORBES	248.542.7866	sgoodsell@ghfaa.com
Javon Butts	VESJV	(313) 969-4801	javonbutts@vesjv.com
Ryan Gold	KONE	734-417-2652	ryan.gold@kone.com
Ryan Robinson	City Elevator	313-371-0581	Ryan.Robinson@cityelevatorotraining.com
Erik Scandrett	Eckler Electric	734 990 9836	Erik S@ecklerelectric.com