EXHIBIT A

CONTRACT DATA REQUIREMENTS LIST (CDRL)

CDRL	PWS Para	Deliverable Title	Date of Submission	Frequency	Distribution	
					88 CEG/CEIEC	AFLCMC/PZICC
A001	1.1.1.1.6	Container Pickup Log	On the 5th of every month	Monthly	Y	Y
A002	1.1.1.2.5	End of Year Inventory	January 14th	Annually	Y	Y
A003	1.1.1.2.7	AF Data Call reports	On the 10th of April and October	Semi-Annually	Y	Y
A004	1.1.1.2.7	Biennial Reports	January 14th	Biennially	Y	Y
A005	1.1.1.5.1	Waste Accumulation Period (WAP) Spreadsheet	On day 50 of each WAP	As required	Y	Y
A006	1.1.1.5.3	Polychlorinated Biphenyl (PCB) report	At the end of each WAP	As required	Y	Y
A007	1.1.1.5.4	Universal Waste (UW) Lamp report	As required	As required	Y	Y
A008	1.1.1.8	Spill Report	Within 24 hours of verbal notification	As required	Y	Y
A009	1.4.1	Security Report-personnel change	As required	As required/ Annually	Y	Y
A010	2.2	Meeting Minutes	5 Calendar days after meeting	As required/ Monthly	Y	Y
A011	2.5	Quality Management Plan	Within 30 calendar days of contract start, every January 31st	Annually	Y	Y
A012	2.7	Contractor's Progress, Status, and Management Report (CPSMR)	On the 5th of every month	Monthly	Y	Y