**DEPARTMENT OF THE AIR FORCE**
**86TH AIRLIFT WING (USAFE)**

6 August 2025

AMENDMENT NO. 0001 TO COMBINED SYNOPSIS/SOLICITATION NO. FA5613-25-Q-0016

HOIST MAINTENANCE, REPAIR & INSPECTION SERVICES IN THE KAISERSLAUTERN MILITARY COMMUNITY

This amendment is being issued to make the below changes:

FA5613-25-Q-0016_1_0001:

- The solicitation number is being updated from FA5613-25-Q-0028 to FA5613-25-Q-0016.
- The solicitation closing date is extended through 22 August 2025, 1400.

FA5613-25-Q-0016_2_0002:

- FAR clause 52.232-19, Availability of Funds for the Next Fiscal Year, is being added.
- DFARS clause 252.204-7020, NIST SP 800-171 DoD Assessment Requirements, is being added.
- DFARS clause 252.204-7021, Cybersecurity Maturity Model Certification Requirements, is being added.
- DFARS clause 252.215-7012, Requirements for Submission of Proposals via Electronic Media, is being removed.
- The solicitation number is being updated from FA5613-25-Q-0028 to FA5613-25-Q-0016.

Atch 1, PWS Hoists:

- The date of the PWS is being updated from 23 June 2025 to 6 August 2025.
- The following changes are being made to the paragraphs listed below:

- Para. 3.1. (information added):

  **If required parts are not available, the contractor shall notify the COR by email the next business day after being informed of the unavailability. The contractor shall provide written documentation (for example, a letter/email from the parts manufacturer) to the COR explaining any delays in the delivery of parts. The contractor shall complete the repair within one (1) business day or as scheduled with the COR after receiving the required parts from the manufacturer.**

- Para. 4.2. (information marked in yellow changed):

  Maintenance and inspections shall take place **at least** once per year per hoist **not later than the month of** July, the month of completion of services may also be changed in coordination with and upon written approval from the COR.

- Para. 4.5. (information marked in yellow changed):

The contractor shall prepare and submit to the CO/COR a written report **in English with German translations** not later than eight (8) business days after a maintenance service, a safety inspection, test, and/or safety check accomplishment.

- Para. 5.3. (information marked in yellow changed):

The contractor shall prepare and submit to the CO/COR a written report **in English with German translations** not later than eight (8) business days after a routine/emergency repair has been completed.

- Para. 6., SS-5, Reporting (information marked in yellow added):

Reports and documents submitted in accordance with PWS requirements, within time frame specified and in English **with German translations** (quarterly inspection basis, Jan-Mar, Apr-Jun, Jul-Sep, Oct-Dec).

- Para. 8.4.2. (below information added):

**Anticipate waiting time for accessing restricted areas, incurred costs for the waiting time will not be reimbursed separately and have to be included in the contract price upon submission of quote. In restricted areas, mission requirements may lead to cancellations of inspection/maintenance/repair appointments shortly before the scheduled time or during inspections/maintenance/repairs, the cancellation costs will not be reimbursed separately and have to be included in the contract price upon submission of quote. No additional costs shall be incurred by the government for any waiting time or for any cancellations due to mission requirements after contract award.**

- Para. 8.9. (title changed/information marked in yellow added):

**Equipment.** Any equipment or tools required in the performance of services under this contract, such as lifting/working platforms, **weights, cherry pickers,** etc. must be made available immediately at any time to make a repair. No prior coordination with the COR is required to determine that special equipment is needed and must be obtained. Any **equipment required in the performance of this contract** must be brought on base for each operation and taken back off-base the same day after completion of work. There is no temporary storage facility available on base. **The government will not provide any equipment or tools required in the performance of this contract.**