MISSISSIPPI RIVER, BATON ROUGE TO GULF OF MEXICO,
SOUTHWEST PASS MAINTENANCE DREDGING NON-CONTINUOUS
MILE 6.0 AHP TO MILE 19.5 BHP
CUTTERHEAD DREDGE NO. 1 - 2025
PLAQUEMINES PARISH, LOUISIANA

Solicitation Number: W912P825B0003

NAQA AL KAWTHAR COMPANY	$334,000.00
Weeks Marine, Inc.	$33,135,800.00

ABSTRACT OF OFFERS - CONSTRUCTION	Solicitation Number: W912P825B0003	2. DATE ISSUED 4-Feb-25	3. DATE OPENED 27-Mar-25	PAGE 1 0F __ PAGES

4. ISSUING OFFICE

US ARMY ENGINEER DISTRICT, MVN (NOD)
7400 Leake Avenue
New Orleans, LA 70118-3651

I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.

NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)

Cori Caimi
Contract Specialist

Shaun McAfee
Contracting Officer

SIGNATURE MCAFEE.SHAUN.ALEXANDER.1113162208 Digitally signed by MCAFEE.SHAUN.ALEXANDER.1113162208 Date: 2025.03.28 07:40:40 -05'00'

DATE SIGNED

5. PROJECT TITLE

MISSISSIPPI RIVER, BATON ROUGE TO GULF OF MEXICO, SOUTHWEST PASS MAINTENANCE DREDGING NON-CONTINUOUS MILE 6.0 AHP TO MILE 19.5 BHP CUTTERHEAD DREDGE NO. 1 - 2025 PLAQUEMINES PARISH, LOUISIANA

6. NUMBER OF AMENDMENTS ISSUED: 1

8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)		9. OFFERS NO. 1	9. OFFERS NO. 2
☐	A. HIRED LABOR	A. OFFEROR NAQA AL KAWTHAR COMPANY	A. OFFEROR Weeks Marine Inc
☐	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount) **0% 0.00**	B. BID SECURITY (Type and amount) **20%, $3,000,000.00**
☐	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED - **Yes**	C. AMENDMENTS ACKNOWLEDGED **Yes**

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. QUANTITY	E. UNIT PRICE	E. ESTIMATED AMOUNT	D. QUANTITY	E. UNIT PRICE	E. ESTIMATED AMOUNT
	BASE WORK										
0001	Mobilization and Demobilization	1	Job	$2,754,000.00	$2,754,000.00	1	$140,000.00	$140,000.00	1	$3,850,000.00	$3,850,000.00
0002	Dredging	1440	Hour	$7,593.00	$10,933,920.00	1440	$85.00	$122,400.00	1440	$10,150.00	$14,616,000.00
Option 0003	Option Dredging	1440	Hour	$7,593.00	$10,933,920.00	1440	$0.00	$0.00	1440	$10,150.00	$14,616,000.00
0004	Dredge Towing Service	25	Mile	$910.00	$22,750.00	25	$2,000.00	$50,000.00	25	$500.00	$12,500.00
Option 0005	Option Dredge Towing Service	25	Mile	$910.00	$22,750.00	25	$0.00	$0.00	25	$500.00	$12,500.00
Option 0006	Bird Nesting Preventionand Avoidance Measures	144	Day	$2,170.00	$312,480.00	144	$150.00	$21,600.00	144	$200.00	$28,800.00
				Base Total	**$13,710,670.00**			**$312,400.00**			**$18,478,500.00**
				Base Work + Options Total	**$24,979,820.00**			**$334,000.00**			**$33,135,800.00**