

RFB-DDC-1975702

DEPARTMENT OF DESIGN AND CONSTRUCTION
CITY AND COUNTY OF HONOLULU

ADDENDUM NO. 5

RESTORATION OF KAPALAMA STREAM CRM CHANNEL WALLS
WORK AREA 1 AT KOHOU STREET
HONOLULU, OAHU, HAWAII

AND

WORK AREA 2 AT 1325 N. SCHOOL STREET
HONOLULU, OAHU, HAWAII
JOB NO.: 04-25

DATE:

APR 07 2026

TO ALL PROSPECTIVE OFFERORS:


This Addendum No. 5 is hereby made a part of the Contract Documents for Job No. 04-25, and shall be amend the said contract documents as follows:

A. SCHEDULE AND SIGNIFICANT DATES

Delete and replace the Schedule and Significant Dates table with the following:

MILESTONE	DATE
Pre-Bid Meeting Date	January 22, 2026
Questions/Requests for Substitution Due Date	May 29, 2026
Last Day for Addenda to be Released	June 12, 2026
Bid Opening Date	June 26, 2026

APPROVED:


PAULA A. YOUNGLING
Purchasing Administrator
City and County of Honolulu

JOB NO. 04-25
RESTORATION OF KAPALAMA STREAM
CRM CHANNEL WALLS WORK AREA 1
AT KOHOU STREET AND WORK AREA 2
AT 1325 N. SCHOOL STREET

ADDENDUM NO. 5