
21 June 2026

Chi941410B 26-04 (Chickasaw)
Constructed Nutrient Reduction Wetland
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Open 6/15/2026 12:00 AM CDT Type RFB - Request for Bids
Close 7/16/2026 3:00 PM CDT Number 009-RFB-WRBWL-CY26-04
  Currency US Dollar
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Contacts
Tracy Bruun
tracy.blocker@iowaagriculture.gov

Phone +1 515-344-6279
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Project ID: (Chi941410B)

Bid Number: (26-04)

Project Counties: (Chickasaw)

Project Engineer: (Jake Mirovsky, JEO)

The attached project is currently advertised for bid. Interested bidders may find general information about this 
project, as well as printable actual Contract Documents in PDF format. The general information is the same 
project description provided to the IDALS website, https://iowaagriculture.gov/dscwq/requests-proposals

NOTICE-TO-BIDDERS

Sealed bids will be received by the Iowa Department of Agriculture & Land Stewardship, Division of Soil 
Conservation and Water Quality (Division), via the Iowa Management of Procurement and Contracts 
System (IMPACS), until 3:00 PM local time, Thursday, July 16, 2026. The bid opening, open to the public, 
will be held through IMPACS at 3:00 PM local time, on Thursday, July 16, 2026, when bids will be read aloud. 
Interested parties may call in to hear the bid opening using the Microsoft Teams call-in number: 469-998-7627, 
code 596080221#. Bids must be submitted on the appropriate bid forms provided and shall include a bid bond in 
the amount of ten percent (10%). Bidders must also be registered with the Iowa Department of Inspections, 
Appeals & Licensing.

In general, the work involves, but is not limited to, selective clearing, excavation & grading, sheet pile 
installation, along with tile & outlet structures, riprap placement, & seeding.       

·         Project includes around 

25,970 CY of earthwork, 600 SF of sheet pile installation, 425.00 TN of riprap along with 8 CY of grout, 
86 LF CMP Pipe and 1.10 AC of structure seeding and 18.90 AC of buffer seeding.              

Construction will commence within 7 days of the preconstruction meeting, unless otherwise mutually agreed 
upon.

Construction deadline: 06/15/2027    Seeding deadline-buffer: 06/30/2027  Seeding deadline-structure: 09/15/2027

A pre-bid conference will be held at 10:00 AM, on June 24, 2026 at the Sudol Auto Parts, 1157 27th ST, 
Nashua, IA 50658, telephone: 515-344-6279. Attendance at the pre-bid conference by prospective bidders is not 
mandatory but is encouraged.

 The Plans and Construction Specifications governing the construction of the proposed improvements have been 
prepared by Jake Mirovsky, P.E., JEO, and are hereby made a part of this notice by reference and the proposed 
contract shall be executed in compliance therewith. Copies of the Contract Documents, including Plans, 
Construction Specifications, and Bid Package, are available through the website links:

https://iowaagriculture.gov/dscwq/requests-proposals and 

 https://das.iowa.gov/vendors/bidding-opportunities#vendor-bid-opportunities

·         View Other Agency Hosted Solicitations

In order to be included on the plan holders list, which is required to be able to receive meeting minutes, addenda 
and an updated plan holders list, interested parties must make a written or verbal request to the Division by 
telephone: 515-344-6279, or by e-mail: tracy.blocker@iowaagriculture.gov. Bidders who attend and sign-in to 

Description

https://iowaagriculture.gov/dscwq/requests-proposals
https://iowaagriculture.gov/dscwq/requests-proposals
https://das.iowa.gov/vendors/bidding-opportunities#vendor-bid-opportunities


the pre-bid conference will be added to the plan holders list. A printed copy of plans and construction 
specifications can be viewed by appointment by contacting Tracy Blocker, Division 
(tracy.Blocker@iowaagriculture.gov, or (515) 344-6279. Printed copies of specifications and plans will be 
provided to the successful bidder.

The successful bidder shall be required to furnish a Performance/Payment Bond in an amount equal to one 
hundred percent (100%) of the contract price.

Questions concerning the Plans and Construction Specifications should be in writing and addressed to Jake 
Mirovsky, P.E., jmiriovsky@jeo.com, and must copy Tracy Blocker, Division, 
tracy.blocker@iowaagriculture.gov. All other questions concerning other Contract Documents should be 
addressed to Tracy Blocker, Division, tracy.Blocker@iowaagriculture.gov or 515-344-6279. To be considered 
in a final addendum, written questions must be received by 3:00 PM on July 6, 2026.

The Division reserves the right to reject any or all proposals and to waive technicalities and irregularities.

 BIDDER LOGIN - https://solutions.sciquest.com/apps/Router/SupplierLogin?CustOrg=DASIowa

If the successful bidder is a non-Iowa corporation, the bidder shall submit proof to the Division, prior to the 
execution of the contract, of authorization by the Secretary of State to do business in Iowa.

https://solutions.sciquest.com/apps/Router/SupplierLogin?CustOrg=DASIowa


  Required to View Event 

Prerequisites  Required to Enter Bid 

21 June 2026

 1. Bidder shall read and make certifications of their Bid
 2. Bidder shall read and authorize to release information for their Bid
 3. Bidder Shall provide Bid Security, and upload Bid Security (Document EE) under 'Vendor Attachments'.
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Buyer Attachments
1. 1   26-04_Chi941410B_General Requirements.pdf

2. 2   26-04_Chi941410B_Notice to Bidders.pdf

3. 3   26-04_Chi941410B_DocCC_Proposal-Acknowledgment-Affidavit_(UPLOAD).pdf

4. 4   26-04_Chi941410B_DocCC_Schedule of Prices - WORSKSHEET .pdf

5. 5   26-04_Chi941410B_DocEE_Bid-Bond (UPLOAD).pdf

6. 6   26-04_Chi941410B_Specifications.pdf

7. 7   26-04_CHi941410B_Plans 6-10-2026.pdf

8. 8   26-04_CHi941410B_Appendix I - Forms.pdf

9. 9   26-04_Chi941410B_Construction Monitoring Plan.pdf
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Questions  Required Questions 

Group 1:
Instructions:  

1.1 
Contractors are required to be registered with the Iowa Department of Inspections, 
Appeals, and Licensing. Is the Contractor registered with the Iowa Department of 
Inspections, Appeals, and Licensing? 

1.2 
I have reviewed the documents under the “Buyer Attachments” section and acknowledged
on page 2 of Document CC below, any and all addenda (if any) associated with this 
project. 

1.3 
I have uploaded the Proposal and Affidavit (Document CC), pages CC-1 through CC-3 
under 'Vendor Attachments'. The Schedule of Prices associated with this project shall be 
entered in the 'Items' section of this project. 
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Product Line Items  Product Line Items 

1.
 # Item Name, Commodity Code, Description Allow 

Alternates Qty. UOM Requested Delivery

 P1 Site stripping & preparation  1 LS - Lump Sum 6/15/2027

  IA CS-001  

 P2 Pollution Control  1 LS - Lump Sum 6/15/2027

  IA-CS-005  

 P3 Silt Fence  1,116 LF - Linear Foot 6/15/2027

  IA-CS-005  

 P4 Structure Seeding  1.1 AC - Acre 9/15/2027

  IA CS-006  

 P5 Waterway Seeding  1 AC - Acre 9/15/2027

  IA CS-006  

 P6 Buffer Seeding  18.9 AC - Acre 6/30/2027

  IA CS-006  

 P7 Mobilization and Demobilization  1 LS - Lump Sum 6/15/2027

  IA CS-008  

 P8 Tile Investigation  1 LS - Lump Sum 6/15/2027

  IA CS-009  

 P9 10' Long Sheet Pile  460 SF - Square Feet 6/15/2027

 P10 7' Long Sheet Pile  140 SF - Square Feet 6/15/2027

  IA CS-013  

 P11 Excavation (Core Trench)  1,985 CY - Cubic Yard 6/15/2027

  IA CS-021  

 P12 Excavation (Borrow)  8,175 CY - Cubic Yard 6/15/2027

  IA CS-021  

 P13 Excavation (Sediment Forebay)  230 CY - Cubic Yard 6/15/2027

  IA CS-021  

 P14 Excavation (Tile Outlet Swale)  25 CY - Cubic Yard 6/15/2027

  IA CS-021  

 P15 Earthfill (Dam)  6,270 CY - Cubic Yard 6/15/2027

  IA CS-023  

 P16 Earthfill (Dam as Constructed)  175 CY - Cubic Yard 6/15/2027

  IA CS-023  

 P17 Earthfill (Dam Core)  1,985 CY - Cubic Yard 6/15/2027

  IA CS-023  

 P18 Earthfill (Diversion Dams)  75 CY - Cubic Yard 6/15/2027

  IA CS-023  

 P19 Earthfill (Submerged Berms)  235 CY - Cubic Yard 6/15/2027

  IA CS-023  

 P20 Drainfill, fine  12 CY - Cubic Yard 6/15/2027

  IA CS-024  

 P21 Topsoil Placement  6,805 CY - Cubic Yard 6/15/2027

  IA CS-026  

 P22 CMP Water Control Structure  1 LS - Lump Sum 6/15/2027

  IA CS-051  

 P23 CMP Riser Inlet Structure  1 EA - Each 6/15/2027

  IA CS-051  

 P24 CMP Pipe (15" DIA.)  86 LF - Linear Foot 6/15/2027

  IA CS-051  

 P25 CMP Flared End Section w/ Bar Guard  1 EA - Each 6/15/2027

  IA CS-051  

 P26 Riprap  425 NL - Load 6/15/2027

  IA CS-061  

 P27 Concrete Grout  8 CY - Cubic Yard 6/15/2027

  IA CS-062  
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 P28 Geotextile Fabric  235 SY - Square Yard 6/15/2027

  IA CS-095  
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Service Line Items  Service Line Items 

There are no Items added to this event.
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