
   

 

 

 

 

February 11, 2025 

 

 

To Whom It May Concern, 

Enclosed please find Addendum No. 1 – Sealed Bid No. 25-00018-AXYZ — Wayne Junction Switch 

Restoration and Bethayres Project 

 

Addendum No. 1 must be acknowledged by inserting the date of this addendum on the Addendum Form 

located in the SEPTA E-BID Vendor Portal. If your bid has already been submitted through the SEPTA 

E-BID Vendor Portal, you must log back into the bid page to acknowledge this Addendum on the Addenda 

Form and re-submit your bid. Failure to do so may render a bidder's bid as non-responsive. 

Bid opening scheduled for Tuesday, February 11, 20254, at 11:00 AM has been rescheduled for 

Tuesday, February 18, 2025, at 11:00 AM. 

Any inquiries or questions regarding this project should be directed to Cheryl Yancy at (215) 580-7763. 

 

Sincerely, 

Cheryl Yancy 

 

 

Cheryl Yancy 

Accounting Analyst 

Procurement & Supply Chain Management 

 

Enclosures  

 

 

 

 



   

 

February 11, 2025 

 

ADDENDUM NO. 1 

Sealed Bid No. 25-00018-AXYZ  

 

The following constitutes Addendum No. 1 to SEPTA’s Sealed Bid No. 25-00018-AXYZ – Wayne 

Junction Switch Restoration and Bethayres Project 

 

Bid opening scheduled for Tuesday, February 18, 2025, at 11:00 AM.  

 

Addendum No. 1 must be acknowledged by inserting the date of this addendum on the Addendum 

form located in SEPTA e-Bid Vendor Portal. If your bid has already been submitted through the SEPTA 

e-Bid Vendor Portal, you must log back into the bid page to acknowledge this Addendum on the Addenda 

form and re-submit your bid. Failure to do so may render a bidder's bid as non-responsive. 

 

A. General 

 

1. Bid opening has been rescheduled for Tuesday, February 18, 2025, at 11:00 AM.  

 

B. Question/Answer:   

Q1. Are you looking for 6000 feet or 6000 reels of 500 FT each  

A1. We require 12 reels of 500 feet each for a total of 6000 feet 

Q2. Is this a single buy, 12 month or 24-month contract? 

A2. Single buy 

C. Specifications  

1. E-Bid Schedule, line 3 quantity, is being changed from quantity of 500 to quantity to 1000. 

2. E-Bid Schedule, line 2 MFR # has been changed from PB90PLUS80 to PB150PLUSF80 (see 

attached screenshot). 

 

 

 

 

 

End of Addendum No. 1  



   

 

 


