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PN 019 — 1/28/2026 - PREPARATION OF PROPOSAL
ELECTRONIC BIDDING REQUIREMENTS
The Department uses the Bid Express website (http://www.bidx.com) as an official repository for

electronic bid submittal. Bidders must prepare and submit their bids electronically using
Enhanced Bidding via Bid Express.

The Department will not accept handwritten bids or bids generated electronically from software
other than that used and supplied by the Department. All handwritten bids and bids generated
electronically from software other than that used and supplied by the Department shall be
considered non-responsive and ineligible for award. The Department will only accept and
consider bids that have been produced and submitted using Enhanced Bidding via Bid Express.

The Department’s Office of Contracts will provide planholders with a proposal, plan set and any
required addenda. Most addenda will not be provided by hard copy, but will be available on the
Office of Contracts website at: https://contracts.dot.state.oh.us. Planholders will be notified of all
addenda via email. All proposals, plans and addenda are also available on the Office of
Contracts web site.

Electronic bids must comply with all special provisions, the Construction and Material
Specifications, Supplemental Specifications and the rules and regulations of the Ohio Department
of Transportation regarding bid preparation and bid submittal.

Blank unit prices will be considered an invalid bid EXCEPT in the case of optional designs
(projects where the bidder is required to bid on only one design). Unit prices of zero are not
permitted at any time.

Addenda and/or amendments must be acknowledged in the Bid Acknowledgement section of the
bid in order for your bid to be considered for award of this project. The section contains the
certification of receipt of all hard copy proposals, addenda, plans, standard specifications and
supplemental specifications. Supplemental Questionnaire information regarding the bidder’s
outstanding ODOT and non-ODOT work have also been included in this section. Submitted bids
must incorporate all addenda/amendments that are posted for that project by the bid deadline.
Failure to incorporate changed quantities or items in the Enhanced Bid submission will result in
the rejection of the bid.

Bidder data required under 49 CFR § 26.11 must be obtained for all DBEs and non-DBEs, who
bid as prime contractors and subcontractors on each federally assisted contract. Information
collected must be submitted with bids and incorporated into the Project Bids/Bidders List tab. The
Bidders List Template (Excel file) must be downloaded from our website, the link can be found on
the Bidders List tab in the bid. This file will be filled out and submitted with the bid on Bidx.
Failure to submit the required Bidders List information may result in rejection of the bid.

Each bidder is required to file with his bid a certified check or cashier’s check for an amount equal
to five percent (5%) of its bid, but in no event more than fifty thousand dollars, or a bid bond for
ten percent (10%) of its bid payable to the “Director of Transportation.” Electronic bid bonds will
be verified upon submission of bids through Bid Express. Bidders must obtain and verify a Bond
ID number from the surety. This Bond ID must be entered in the “Bond ID Number” field in the
Bid Bond Section of the bid.

If the contractor chooses to submit a certified check to guaranty its bid, the Department’s Office of
Contracts will accept a check up to 72 hours in advance of the letting. The Office of Contracts
must receive the certified check by 10:00 a.m. on the day the project sells. All checks must be
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sent to ODOT, Office of Contracts, Attention: Letting Manager, First Floor, 1980 W. Broad St.,
Columbus, Ohio 43223.

The successful bidder must furnish a performance bond and a payment bond in an amount equal
to one hundred percent (100%) of the awarded contract amount. (Ohio Revised Code Section
5525.16)

Any bid received after 10:00 a.m. on the scheduled day of opening will receive no further
consideration for award. The Department will not be responsible for a late bid due to failure of the
bidder to allow sufficient time for delivery of the bid.

The Department will ensure that this electronic bid depository is available for a two-hour period
prior to the deadline for submission of bids. In the case of disruption of national communications
or loss of services by https://www.bidx.com during this two-hour period, the Department will delay
the deadline for bid submissions to ensure the ability of potential bidders to submit bids. If this
occurs, instructions will be communicated to potential bidders.

PN 038 - 10/15/2004 - UNRESOLVED FINDING FOR RECOVERY

The Contractor affirmatively represents to the Department that it is not subject to a finding for
recovery under Ohio Revised Code §9.24, or that it has taken the appropriate remedial steps
required under §9.24 or otherwise qualifies under that section. The Contractor agrees that if this
representation is deemed to be false, the contract shall be void ab initio as between the parties to
this contract, and any funds paid by the state hereunder shall be immediately repaid to the
Department, or an action for recovery may be immediately commenced by the Department for
recovery of said funds.

PN 039 - 10/15/2004 - ASSIGNMENT OF ANTITRUST CLAIMS IN STATE CONTRACT
LANGUAGE

It is the policy of the Ohio Department of Transportation that ODOT and the Contractor recognize
that in actual economic practice, overcharges resulting from antitrust violations are usually borne
by ODOT. As consideration for the Award of the Contract and intent to be legally bound, the
Contractor acting herein by and through the person signing this contract on behalf of the
Contractor as a duly authorized agent, hereby assigns, sells, conveys, and transfers to ODOT
any and all right, title and interest to any and all claims and causes of action the Contractor now
has or hereafter requires under state or federal antitrust laws provided that the claims or causes
of action related to the goods or services that are the subject to the contract. In addition, the
Contractor warrants and represents that it will require any and all of its subcontractors and first
tier suppliers to assign any and all federal and state antitrust claims and causes of action to
ODOT. The provisions of this article shall become effective at the time ODOT executes this
contract without further acknowledgment by any of the parties.

All contracting entities shall assign their rights and responsibilities to ODOT for all antitrust claims
and causes of action regarding subcontractors.

PN 016 - 10/15/2004 -STATE EEO CERTIFICATION CLAUSE

The hiring of employees for the performance of work under this contract shall be done in
accordance with Sections 153.59 and .591, of the Ohio Revised Code, the Governor's Executive
Order of January 27, 1972, including Appendices "A” and "B" and the Governor's amended
Executive Order 84-9 of November 30, 1984. The successful contractor shall not discriminate
against or intimidate any person hired for the performance of the work by reason of race, color,
religion, national origin, ancestry, sex or handicap. For any violation the contractor shall suffer
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such penalties as provided for in Section 153.60, of the Ohio Revised Code, and the Governor's
Executive Order of January 27, 1972. The bidder also agrees that upon the award of this
contract he shall incorporate this certification in all subcontracts on this project regardless of tier.

PN 031 - 07/21/2023 - PROMPT PAYMENT - ODOT-LET CONSTRUCTION PROJECTS

Prompt payment requirements apply to ODOT (the Department) and, by extension, its Prime
Contractors and Subcontractors (including DBEs and non-DBEs and including traditional
subcontractors as well as material suppliers and trucking firms, collectively referred to herein as
Subcontractors). The State of Ohio’s laws related to prompt payment are published in Ohio
Revised Code (ORC) 4113.61. ORC 4113.61 applies to all contracts. The Prime Contractor must
comply with this Proposal Note, ORC 4113.61, C&MS 107.21 and, for contracts with U.S.
Department of Transportation financial assistance (i.e., federally-funded contracts), Title 49, Part
26, Section 29 of the Code of Federal Regulations (CFR) (i.e., 49 CFR 26.29).

The Department monitors the payments made by Prime Contractors and Subcontractors for
compliance with this Proposal Note, ORC 4113.61, C&MS 107.21 and, for federally funded
contracts, 49 CFR 26.29. To facilitate this monitoring, the Department requires Prime Contractors
to report their remitted payments to specified Subcontractors, and Subcontractors to report their
remitted payments to specified lower-tier Subcontractors, as follows.

e Prime Contractors must report remitted payments to subcontractors (DBE/EDGE and
non-DBE/EDGE), suppliers (DBE/EDGE only, unless the supplier sublets to a lower-tier
DBE/EDGE firm), and trucking firms (DBE/EDGE only, unless the trucking firm sublets to
a lower-tier DBE/EDGE firm) (collectively, Subcontractors).

e Subcontractors must report remitted payments to lower-tier subcontractors (DBE/EDGE
and non-DBE/EDGE), suppliers (DBE/EDGE only), and trucking firms (DBE/EDGE only)
(collectively, “Lower-tier Subcontractors”).

The Prime Contractor must report remitted payments to Subcontractors within 10 calendar days
of each payment it receives from the Department. Each Subcontractor must report remitted
payments to Lower-tier Subcontractors within 10 calendar days of receipt of each payment
received from the Prime Contractor. Payers must report return of retainage (and/or other amounts
withheld) within 10 calendar days of release to the payee. Payment is defined as: issuing
Electronic Funds Transfer (EFT) or putting a check in the mail to a subcontractor. The 10
calendar day requirement is met the date that the payment is issued to the subcontractor, not
received.

All subcontractor payment reporting must take place within the Signet® application. Signet is a
third-party service supported by the vendor for usage by the Prime Contractor and
subcontractors. Signet is only a reporting tool; it does not process financial transactions. ODOT
does not provide direct technical support for Signet.

All projects that have at least one Subcontractor are required to use Signet. Anyone needing
access to Signet must submit a request to signet-support@infotechinc.com. Licensing and usage
fees for the Signet service are incidental to the Project. The Signet vendor will charge a set fixed
fee of $1,000 per each Contract requiring Signet regardless of Contract value, Contract duration,
or number of subcontractors. Prime Contractors are responsible for obtaining a Project-specific
Signet license regardless of the number of Subcontractor payments made. The Prime Contractor
shall be responsible for paying this fee to the Signet vendor. Helpful information on reporting
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Subcontractor payments in Signet may be found (as of the date of this Proposal Note)
at hitps://infotechinc.zendesk.com (click Signet).

If a Prime does not anticipate having at least one subcontractor, they are not required to obtain a
Signet license for that project. However, at any point in the life of the contract the Prime
determines that there will be a Subcontractor, they have 10 days to notify the Department and
obtain a Project-specific Signet license.

If any contractor or Subcontractor has not previously worked on an ODOT project and/or does not
have a AASHTOWare Project™ - Civil Rights & Labor (CRL) account, that contractor or
Subcontractor must request a CRL account by emailing DOT.Helpdesk@dot.ohio.gov. CRL feeds
into Signet and vice versa, so contractors and Subcontractors MUST have accounts for both
systems.

Prime Contractors and Subcontractors shall not record or verify payments in CRL for
Projects requiring Signet.

The payer (whether Prime Contractor or Subcontractor) must report the following information:

.) The name of the payee;

.) The dollar amount of the payment to the payee;

.) The date the payee was paid;

.) The retainage or other amount withheld (if any), and the reason for the withholding (if
other than for retainage).

5.) For DBEs, the purpose of the payment (e.g., subcontracting, trucking, supply

(manufacturer), supply (regular dealer), supply (broker).
6.) Anything else Signet asks for.

B ON -~

The payer must report its return of retainage (and/or other amounts withheld) in separate,
standalone payment entries (i.e., without being commingled with a payment for work performed or
materials supplied).

Subcontractors and Lower-tier Subcontractors must verify, in Signet, each payment reported by a
payer within 10 calendar days of the payment being reported by the payer. This verification
includes whether the payment was received, and if so, whether it was as expected or not.

The Prime Contractor must include the above prompt payment and reporting requirements in all
Subcontractor (DBE/EDGE and non-DBE/EDGE), supplier (DBE/EDGE only, unless the supplier
sublets to a lower-tier DBE/EDGE firm), and trucking firm (DBE/EDGE only, unless the trucking
firm sublets to a lower-tier DBE/EDGE firm) agreements that it enters into and further require that
all such subcontractors include the same prompt payment and reporting obligation in their lower-
tier Subcontractor (DBE/EDGE and non-DBE/EDGE), supplier (DBE/EDGE only), and trucking
firm (DBE/EDGE only) agreements. The project specific Signet license is applicable to all Project
subcontracts and subcontractors.

Note: Payments made to non-DBE/EDGE suppliers and trucking firms need not be reported.
However, as required in C&MS 107.21 and in accordance with ORC 4113.61, contractors are
required to make payment to each subcontractor and supplier within 10 calendar days after
receipt of payment from the Department for work performed or materials delivered or incorporated
into the project—this requirement includes non-DBE/EDGE suppliers and trucking firms. If a
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contractor does not comply with this requirement, penalties in accordance with ORC 4113.61 may

apply.

SUGGESTED SUB AGREEMENT LANGUAGE - FEDERAL-AID CONTRACTS

Suggested language for the federal-aid Prime Contractor to include in its subcontractor
agreements:

As a Subcontractor, supplier* and/or trucking firm*, you (the payee) must verify receipt of
payments from the Prime Contractor. This verification must be performed within the
Signet application. You must verify each payment within 10 calendar days of the payment
being reported by the Prime Contractor. This verification includes whether the payment
was received, and if so, whether it was as expected or not. Furthermore, you must report
payments to your lower-tier Subcontractors (DBE and non-DBE), suppliers (DBE only),
and trucking firms (DBE only). The payment data reported must include any retainage
(and/or other amounts) withheld and any previously withheld amounts released. You
must report payments within 10 calendar days of receipt of each payment received from
the Prime Contractor. You must also report return of retainage (and/or other amounts
withheld) within 10 calendar days of release to the payee. Your payees must then verify
each payment reported by you (the payer) within 10 calendar days of the payment being
reported. Your lower-tier Subcontractor (DBE and non-DBE), supplier (DBE only), and
trucking firm (DBE only) sub agreements must include this prompt payment and reporting
obligation.

If you have not previously worked on an ODOT project and/or do not have an
AASHTOWare Project™ - Civil Rights & Labor (CRL) account, you must request a CRL
account by emailing DOT.Helpdesk@dot.ohio.gov. CRL feeds into Signet and vice versa,
so you MUST have accounts for both systems.

Suggested language for the subcontractor to include in its lower-tier sub agreements:

As a lower-tier subcontractor (DBE or non-DBE), supplier (except non-DBE) and/or
trucking firm (except non-DBE), you (the payee) must verify receipt of payments from the
payer (i.e., the maker of this sub agreement with you). This verification must be
performed within the Signet system. Payees must verify each payment reported by the
payer within 10 days of the payment being reported. This verification includes whether
the payment was received, and if so, whether it was as expected or not.

Anyone needing access to Signet may submit a request to signet-
support@infotechinc.com.

If you have not previously worked on an ODOT project, and/or do not have an
AASHTOWare Project™ - Civil Rights & Labor (CRL) account, you must request a CRL
account by emailing DOT.Helpdesk@dot.ohio.gov. CRL feeds into Signet and vice versa,
so you MUST have accounts for both systems.

SUGGESTED SUB AGREEMENT LANGUAGE - NON-FEDERAL-AID CONTRACTS

Suggested language for the non-federal-aid Prime Contractor to include in its subcontractor
agreements:


mailto:DOT.Helpdesk@dot.ohio.gov
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As a Subcontractor, supplier* and/or trucking firm*, you (the payee) must verify receipt of
payments from the Prime Contractor. This verification must be performed within the
Signet application. You must verify each payment within 10 calendar days of the payment
being reported by the Prime Contractor. This verification includes whether the payment
was received, and if so, whether it was as expected or not. Furthermore, you must report
payments to your lower-tier Subcontractors (EDGE and non-EDGE), suppliers (EDGE
only), and trucking firms (EDGE only). The payment data reported must include any
retainage (and/or other amounts withheld) and any previously withheld amounts
released. You must report payments within 10 calendar days of receipt of each payment
received from the Prime Contractor. You must also report return of retainage (and/or
other amounts withheld) within 10 calendar days of release to the payee. Your payees
must then verify each payment reported by you (the payer) within 10 days of the payment
being reported. Your lower-tier Subcontractor (EDGE and non-EDGE), supplier (EDGE
only), and trucking firm (EDGE only) sub agreements must include this prompt payment
and reporting obligation.

If you have not previously worked on an ODOT project and/or do not have an
AASHTOWare Project™ - Civil Rights & Labor (CRL) account, you must request a CRL
account by emailing DOT.Helpdesk@dot.ohio.gov. CRL feeds into Signet and vice versa,
so you MUST have accounts for both systems.

Suggested language for the subcontractor to include in its lower-tier sub agreements:

As a lower-tier subcontractor (EDGE or non-EDGE), supplier (except non-EDGE) and/or
trucking firm (except non-EDGE), you (the payee) must verify receipt of payments from
the payer (i.e., the maker of this sub agreement with you). This verification must be
performed within the Signet application. Payees must verify each payment reported by
the payer within 10 days of the payment being reported. This verification includes
whether the payment was received, and if so, whether it was as expected or not.

If you have not previously worked on an ODOT project, and/or do not have an
AASHTOWare Project™ - Civil Rights & Labor (CRL) account, you must request a CRL
account by emailing DOT.Helpdesk@dot.ohio.gov. CRL feeds into Signet and vice versa,
so you MUST have accounts for both systems.

SANCTIONS AND ADMINISTRATIVE REMEDIES

PROMPT PAYMENT

Failure by the Prime Contractor to follow Prompt Payment requirements may result in the issuance
of sanctions listed below. The Prime Contractor may also receive the below sanctions if any of
their Subcontractors fail to follow Prompt Payment requirements.

1st Level Occurrence: The Department will issue a Letter of Reprimand to the Prime
Contractor (applies if there is a failure to report payments in the Signet system and/or
failure to timely pay subcontractor(s));

2nd Level Occurrence: The Department may withhold an estimate in the amount due to
the subcontractor(s) that was not reported or paid (applies if there is a failure to report
payments in the Signet system and/or failure to timely pay subcontractor(s));
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o If a Prime Contractor receives a 15t Level Occurrence reprimand for a project, all
subsequent Prompt Payment violations on that project (same or different
subcontractor) may result in withholding. In this situation, no 15t Level Occurrence
reprimand letters will be sent.

3rd Level Occurrence: The Prime Contractor may be required to pay interest in the
amount of 18% per annum of the payment due, beginning on the eleventh day following
the receipt of payment from the owner and ending on the date of full payment of the
payment due plus interest (applies if a pattern of not paying subcontractor(s) persists or
the Contractor has falsified, misrepresented or withheld information, ODOT can pursue
other remedies available by law including suspension, revocation and/or debarment).

Factors to be considered in issuing sanctions may include, but are not limited to the following:

the Contractor’s past project practices;

the magnitude and the type of offense;

the degree of the Contractor’s culpability;

any steps taken to rectify;

the Contractor’s record of performance on other projects; and

the number of times the Contractor has been previously sanctioned by ODOT.

RETURN OF RETAINAGE

Failure by the Prime Contractor to follow Return of Retainage requirements may result in the
issuance of sanctions listed below. The Prime Contractor may also receive the below sanctions if
any of their Subcontractors fail to follow Return of Retainage requirements.

1st Level Occurrence: The Department will issue a Letter of Reprimand to the Prime
Contractor (applies if there is a failure to report retainage being held in the Signet system
and/or failure to timely return retainage;

2nd Level Occurrence: The Department may withhold an estimate in the amount of
retainage due to the subcontractor(s) (applies if there is a failure to report retainage being
held in the Signet system and/or failure to timely return retainage;

o If a Prime Contractor receives a 18t Level Occurrence reprimand for a project, all
subsequent Return of Retainage violations on that project (same or different
subcontractor) may result in withholding. In this situation, no 1st Level Occurrence
reprimand letters will be sent.

o Repeat Occurrences: Continued non-compliance is a material breach of contract
and will be treated as such. ODOT can pursue other remedies available by law
including suspension, revocation and/or debarment.

Factors to be considered in issuing sanctions may include, but are not limited to the following:

the Contractor’s past project practices;
the magnitude and the type of offense;
the degree of the Contractor’s culpability;
any steps taken to rectify;
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e the Contractor’s record of performance on other projects; and
e the number of times the Contractor has been previously sanctioned by ODOT.

PN 090 — 04/08/2025 - WORK TYPE CODES AND DESCRIPTIONS

The Department will indicate the work type required for each pay item. If the line item does not
have a corresponding work type, NR will be shown in the work type column. This proposal note
will govern the assignment of work types to pay items.

However, the Contractor may perform incidental work items for which it does not hold the
required work type provided the cost of the work does not exceed 5% of the total bid. The
Contractor may also perform Work Type 26 (Structural steel painting) without holding the required
work type provided the total area to be painted does not exceed 1000 SF per structure. The
Contractor may not perform any quantity of Work Type 55 or 56 unless they hold the required
work type. The Contractor may perform Work Type 57 (Sealing of Concrete Surfaces with Epoxy
or Non-Epoxy Sealers) without holding the required work type provided the total area to be sealed
does not exceed 75 SY per project.

Listed below are the work types for this proposal. In accordance with Ohio law, a bidder must
possess work types, and perform work equal to the percentage included on the front cover of this
proposal. This is a percentage of the total amount of the submitted bid price. The Director may,
by insertion of a contract provision, reduce the fifty percent amount.

Work Work

Type Work Type Description Type Work Type Description

Code Code

1 Clearing & Grubbing 29 Structure Repairs

2 Building Removal 30 Hydrodemolition

3 Gas, Oil, Water Well Abandonments 31 Structural Steel Repairs

4 Roadway Excavation & Embankment | 32 Heat Straightening
Construction

5 Major Roadway Excavations 33 Tieback Installation

6 Incidental Grading 34 Earth Retaining Structures

7 Soil Stabilization 35 Drainage (Culverts, Misc.)

8 Temporary Soil Erosion & Sediment | 36 Guardrail / Attenuators
Control

9 Aggregate Bases 37 Fence

10 Flexible Paving 38 Misc. Concrete

11 Apply Bituminous Treatments 39 Maintenance of Traffic

12 Rigid Paving 40 Waterproofing

13 Pavement Planning, Milling, Scarification 41 Raised Pavement Markers

14 Concrete Texturing 42 Signing

15 Sawing 43 Highway Lighting

16 Flexible Replacement 44 Traffic Signals - Standard

17 Rigid Pavement Replacement 45 Pavement Markings

18 Pavement Rubblizing, Breaking, | 46 Landscaping
Pulverizing

19 Structure Removal 47 Mowing

20 Level 1 Bridge 48 Trucking

21 Level 2 Bridge 49 Herbicidal Spraying

22 Level 3 Bridge 50 Railroad Track Construction

23 Reinforcing Steel 51 Micro Tunneling

24 Structural Steel Erection 52 Tunneling

25 Stud Welding 53 Piling

26 Structural Steel Painting 54 Post-Tensioning Bridge Members
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27 Expansion & Contraction Joints, Joint | 55 Fiber Optic Cable Installation, Splicing,
sealers, Termination
Bearing Devices and Testing — Traffic Signal System
28 Caissons / Drilled Shafts 56 Fiber Optic Cable Installation, Splicing,
Termination
and Testing — Intelligent Transportation
System
57 Sealing of Concrete Surfaces with Epoxy or
Non-Epoxy Sealers

PN 060 — 04/20/2018 - PREVAILING WAGES ON STATE PROJECTS WITH NO FEDERAL AID
The following is in addition to Section 108.10.

This contract is subject to Ohio Prevailing Wage Laws, Chapter 4115 of the Ohio Revised Code
and the Prime Contractor and all subcontractors shall comply with all provisions contained therein
or as otherwise provided by this note. The Prime Contractor guarantees that the prevailing wage
scale to be paid to all laborers and mechanics employed on this contract shall be in accordance
with the schedule of the prevailing hourly wage and fringe benefits as determined by the Ohio
Department of Commerce for the county in which the work is being performed. The failure to pay
prevailing wages to all laborers and mechanics employed on this project, shall be considered a
breach of contract. Such a failure may result in the revocation of the contractor's and/or
subcontractor’'s certificate of qualification and debarment. A schedule of the most current
prevailing wage rates may be accessed by registering with the Ohio Department of Commerce,
Labor and Worker Safety Division, Wage and Hour Bureau at the following web address:

https://pwr.com.ohio.gov/

The Contractor and all subcontractors shall compensate the employees on this contract at
a pay rate not less than the hourly wage and fringe rate listed on the website noted above,
for the applicable job classification or as may be modified by the Ohio Department of
Commerce, Division of Labor and Worker Safety Wage and Hour Bureau, when new
prevailing rates are established.

Overtime shall be paid at one and one-half times the basic hourly rate for any hours worked
beyond forty hours during a pay week. The Prime Contractor and all subcontractors shall pay all
compensation by company check or direct deposit to the worker and fringe benefit program.

The wage and fringe rates determined for this project or as may be later modified, shall be posted
by the Prime Contractor in a prominent and accessible place on the project, field office, or
equipment yard where they can be easily read by the workers or otherwise made available to the
workers. On the first pay date of contract work the Prime Contractor and all subcontractors shall
furnish each employee covered by prevailing wage a completed form whpw1512 in accordance
with section 4115.05 of the Ohio Revised Code, showing the classification, hourly pay rate,
fringes, and identifying the DistrictPrevailing\WageCoordinator (BDPWC) District Contractor
Compliance Officer (CCO) if such employees are not covered by a collective bargaining
agreement or understanding between employers and bona fide organizations of labor. These
forms shall be signed by the Prime Contractor or subcontractor and the employee and kept in the
Prime Contractor’s or subcontractor’s payroll files.

The Prime Contractor shall submit to the designated Department representative, certified payrolls
for the Prime Contractor and all subcontractors on form whpw1509 or equivalent, in accordance
with sections 4115.07 and 4115.071 (C) of the Ohio Revised Code, three weeks after the start of
work and every subsequent week until the completion of the contract. Additionally, a copy of the
“Apprentice Certification” obtained from the Ohio State Apprenticeship Council, must accompany
all certified payrolls submitted, for all apprentices working on this project. Upon completion of the
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contract and before the final payment, the Contractor shall submit to the BRPWC CCO a final wage
affidavit in accordance with section 4115.07 of the Ohio Revised Code stating that wages have
been paid in conformance with the minimum rates set forth in the contract. Please be aware that
it is ultimately the responsibility of the Prime Contractor to ensure that all laws relating to
prevailing wages in Chapter 4115 of the Ohio Revised Code, are strictly adhered to by all
subcontractors.

The Prime Contractor and all subcontractors shall make all of its payroll records available for
inspection, copying or transcription by any authorized representative of the contracting agency.
Additionally, the Prime Contractor and all subcontractors shall permit such representatives to
interview any employees during working hours while the employee is on the job.

The Prime Contractor and all subcontractors shall submit via the Department’s Civil Rights &
Labor System (CRL), certified payrolls each week beginning three weeks after the start of work.
The Department will not accept payrolls not uploaded via CRL (i.e. - no handwritten payrolls).
These payrolls shall include, but not be limited to, the following:

1. Employee name, address, social security number, classification, and hours worked.
The basic hourly and overtime rate paid, total pay, and the manner in which fringe
benefit payments have been irrevocably made.

3. The contract ID and pay week dates.

4. Signature of an authorized company representative will be done online through CRL.

CRL Requirements with interactive training guides can be found at
https://www.transportation.ohio.gov/working/construction/crl/crl.

Additionally, a copy of the “Apprentice Certification” obtained from the Ohio State Apprenticeship
Council, must accompany all certified payrolls submitted for all apprentices working on this
project.  Instructions for attaching the apprenticeship certificate can also be found at
https://www.transportation.ohio.gov/working/construction/cri/crl under “Attaching the
Apprenticeship Certificate.”

If the Prime Contractor or any subcontractor fails to comply with any of the provisions contained
in this proposal note, the Department may terminate the contract, debar the Prime Contractor or
Subcontractor and/or withhold or suspend pay estimates after written notice and a reasonable
opportunity to comply has been provided.

PN 045 - 10/15/2004 - NON - COLLUSION AFFIDAVIT

In accordance with Title 23 United States Code, Section 112 and Ohio Revised Code, Chapter
1331 et. seq: and Sections 2921.11 and 2921.13, the bidder hereby states, under penalty of
perjury and under other such penalties as the law provides, that he or his agents or employees
have not entered either directly or indirectly into any agreement, participated in any collusion, or
otherwise taken any action in restraint of free competitive bidding in connection with this proposal.
Execution of this proposal on the signature portion thereof shall constitute also signature of this
Non-Collusion Affidavit as permitted by title 28 United States Code, Section 1746.

REPORTING BID RIGGING
To report bid rigging activities call:
1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline” Monday
through Friday, 8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid


https://www.transportation.ohio.gov/working/construction/crl/crl
https://www.transportation.ohio.gov/working/construction/crl/crl
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rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such
activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction
contract fraud and abuse and is operated under the direction of the DOT Inspector General. All
information will be treated confidentially and caller anonymity will be respected.

PN 040 - 05/30/23 - PROHIBITION OF THE EXPENDITURE OF PUBLIC FUNDS FOR
OFFSHORE PURPOSES

Executive Order 2022-02D “State of Ohio’s Response to Russia’s Unjust War on the Country of
Ukraine” prohibits purchases from or investment in a Russian institution or company. This Order
shall be read in conjunction with Executive Order 2019-12D “Governing the Expenditure of Public
Funds for Offshore Services” which already largely prohibits the contracting and purchasing of
services from overseas sources, including subcontractors.

The Ohio Department of Transportation will not enter into any contract to purchase services
provided outside of the United States or that allows State Data to be sent, taken, accessed,
tested, maintained, backed-up, stored, or made available remotely outside of the United States,
unless a duly signed waiver from the Department of Administrative Services has been obtained.
State Data includes all data and information provided by, created by, created for, or related to
activities of the State and any information from, to, or related to all persons that conduct business
activities within the State, including, but not limited to Sensitive Data. Sensitive Data means any
type of data that presents a high or moderate degree of risk if released, disclosed, modified, or
deleted or disclosed without authorization.

Notwithstanding any other terms of this Contract, the Department reserves the right to recover
any funds paid for services the Contractor performs outside of the United States for which it did
not receive a waiver. The Department does not waive any other rights and remedies provided to
the Department in the Contract.

Further, the Department will not make any purchase from or investment in any Russian institution
or company. Notwithstanding any other terms of this Contract, the Department reserves the right
to recover any funds paid to the Contractor for purchases or investments in a Russian institution
or company in violation of Executive Order 2022-02D. The provisions of this paragraph will
expire when the applicable Executive Order is no longer effective.

The Contractor must sigh and complete the attached Affirmation and Disclosure Form and
return the form with the executed contract. By signing the Disclosure and Affirmation Form,
the Contractor is acknowledging that it understands and will meet the requirements of the above
prohibitions. During the performance of this Contract, if the Contractor changes or adds to the
location(s) disclosed on the Affirmation and Disclosure Form, Contractor must complete and
submit a revised Affirmation and Disclosure Form reflecting such changes.

(The remainder of this page is left intentionally blank.)
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AFFIRMATION AND DISCLOSURE FORM

Contractor affirms that Contractor has read and understands the applicable Executive Orders regarding the
prohibitions of performance of offshore services, locating State data offshore in any way, or purchasing

from Russian institutions or companies.

Contractor shall provide all the name(s) and location(s) where services under this Contract will be
performed and where data is located in the spaces provided below or by attachment. Failure to provide this
information may result in no award. If the Contractor will not be using subcontractors, indicate “Not

Applicable™ in the appropriate spaces.

I;

Principal location of business of Contractor:

(Address) (City, State, Zip)

Name/Principal location of business of subcontractor(s):

(Name) (Address, City, State. Zip)

(Name) (Address, City, State, Zip)

Location where services will be performed by Contractor:

(Address) (City, State, Zip)

Name/Location where services will be performed by subcontractor(s):

(Name) (Address, City, State, Zip)

(Name) (Address, City, State, Zip)
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3. Location where state data will be located, by Contractor:

(Address)

(City, State, Zip)

Name/Location(s) where state data will be located by subcontractor(s):

(Name)

(Name)

(Name)

(Name)

(Name)

Contractor affirms, understands, and agrees that Contractor and its subcontractors are under a duty to
disclose to the State any change or shift in location of services performed by Contractor or its subcontractors
before, during and after execution of any contract with the State. Contractor agrees it shall so notify the
State immediately of any such change or shift in location of its services. The State has the right to
immediately terminate the contract, unless a duly signed waiver from the State has been attained to perform

the services outside the United States.

On behalf of the Contractor, I acknowledge that 1 am duly authorized to execute this Affirmation and
Disclosure Form and have read and understand that this form is a part of any Contract that Contractor may

enter into with the State and is incorporated therein.

By:

Contractor

Print Name:

Title:

Date:

(Address, City, State, Zip)

(Address, City, State. Zip)

(Address, City, State, Zip)

(Address, City. State, Zip)

(Address, City, State, Zip)

PN 034 — 07/19/2024 — Supplemental Specification 832 Compensation
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All BMP listed in SS832 Appendix F are compensated per SS832, Appendix F dated July
19, 2024

PN 150 - 1/16/2026 - DIGITAL DATA FOR ASPHALT, AGGREGATE, AND CONCRETE
MATERIAL TICKETING UTILIZING E- TICKETING PORTAL

Description:

This work consists of providing digital data transfer (e-Ticket) for asphalt material weight tickets,
concrete batch plant tickets, and aggregate delivery tickets information.

Provide material ticket information in a digital format directly recorded from the material loading
source as described below. The complete set of information for each distinct load shall be
considered a single 'e-Ticket'.

For asphalt materials, provide digital data that replicates the information currently required on
hard copy tickets as specified in Supplement 1101.02.B. In addition, include a “trucking identifier”
field containing the trucking company name, truck license plate number, or another unique
identifier to allow field personnel to match the physical delivery with the e-Ticket. Also include the
JMF conversion factor.

For concrete materials, provide digital data that replicates the information required on batch
tickets as specified in CMS Table 499.07-1.

For stone materials, provide digital data that replicates the information required on delivery tickets
as specified in Supplement 1069.10.A.

This note does not supersede any other commercial regulations or any other legal requirements
governing the transportation of commercial materials. This does not preclude or dismiss any
requirement for paper tickets required by other rules and regulations separate from the
Department.

Requirements:

Send digital ticket information directly to the Department’s e-Ticketing Portal as the individual
material loads are generated and shipped to the Project. Ensure each e-Ticket contains all
information required per the applicable material specification for weight measurement and other
material characteristics.

The Department will reject any load that does not have a corresponding e-Ticket unless the
Engineer determines the cause is beyond the Contractor’s control. In such circumstances, paper
tickets may be permitted.

An e-Ticket is considered valid when it includes all required fields, matches the physical delivery,
and is received by the Department’s Portal prior to material arrival on site.

In the event of a system outage or loss of connectivity, revert to paper ticketing and notify the
Engineer immediately. Resume e-Ticketing as soon as feasible.

Setup, Calibration, and Data Integration:

At the Preconstruction Meeting, provide a list of all intended material suppliers who either do not
use electronic load-out software or whose systems cannot support e-Ticketing.

The Department will coordinate with listed suppliers to assess the feasibility of implementing e-
Ticketing. Require suppliers to fully cooperate with the Department during this evaluation.

If the Department determines that e-Ticketing is reasonably achievable but the supplier is
unwilling to comply, use an alternative supplier capable of supporting e-Ticketing. If the
Department determines the supplier cannot reasonably achieve digital data transfer, the
Department will allow the use of paper tickets.

The material supplier shall cooperate with the Ohio Department of Transportation’s (ODOT’s) e-
Ticketing Portal vendor in the creation of an Application Programming Interface (API) to integrate
material source load read-out data with the Department’s e-Ticketing Portal. The Department’s e-
Ticketing portal vendor shall be responsible for leading the API creation. Upon completion, use
the API to transmit digital load-out data from the weighing system to the Department’s Portal. If
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any load read-out weighing system changes are intended by the supplier after the creation of the
supplier specific API, coordinate with the ODOT to ensure APl compatibility.

Ensure digital data replicates the content of the current paper ticket formats and conforms to the
structure and nomenclature as defined in Department’s Supplement 1101.02.B, CMS Table
499.07-1 & Supplement 1069.10.A.

Conduct a test of each supplier’s integration with the Department’s e-Ticketing Portal prior to
shipping material to the Project. Complete test at least 14 days prior to shipping material unless
otherwise approved by the Engineer. The test must involve at least four test e-Tickets from each
supplier approved for used on the project for materials to be used on the Project. The test e-
Tickets must accurately reflect the proper nomenclature and accuracy defined; all other
categories shall be marked “TEST”. After the Engineer confirms the test e-Tickets have been
entered into the Department’s e-Ticket Portal, void the test e-Tickets with the reason “Setup
Testing”.

Ensure continued internet connectivity during the API usage to maintain connection the
Department’s e-Ticketing Portal During material production and delivery to the Project. Ensure
delivery of e-Ticket prior to the material arriving on the Project, but not prior to the loading of
material at the source.

Upon successful testing of the data integration, physical material tickets are not required for the
Department but may be necessary for truck drivers per Ohio Revised Code Section 5577.043.
Data Access and Use

The Department will provide the Contractor and material suppliers with access to the transferred
e-Ticket data through the e-Ticketing Portal at no cost. This access includes the ability to view,
download, and summarize ticket data for internal use.

The Department and its e-Ticketing Portal vendor will not provide data analysis, custom reporting,
or interpretation of the transferred data. Contractors and suppliers are responsible for any
analysis or reporting beyond the standard data access provided.

Payment:

Assume approximately 16 person-hours for initial APl setup. Consider this work incidental to the
cost of the material.

For extreme cases involving excessive effort to establish API integration or digital data transfer,
notify the Engineer in accordance with CMS 108.02.F.

All costs associated with creating and maintaining the APl and providing digital ticketing data are
incidental to the item of work.

PN 070 — 2/18/2026 — Compliance with E-Verify Workforce Integrity Act

Contractor and any Subcontractor must, at all times during performance of the Contract, comply
with the provisions of the State of Ohio’s E-Verify Workforce Integrity Act (Ohio Revised Code
4151.01 to 4151.03) and must verify the identity and legal working status of each employee hired
to perform work on the Project through the e-verify program.
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To the Director of the Ohio Department of Transportation: The undersigned, having full knowledge of the site, plans and
specifications for the following improvement and the conditions of this proposal, hereby agrees to furnish all services, labor,
materials, and equipment necessary to complete the entire project, according to the plans, specifications and completion dates, and
to accept the unit prices specified below for each item as full compensation for the work in this proposal.

Date Set for Completion: 4/30/2027

Unit Price Contract

Work Types - Page 1
***YOU MUST SUBMIT AN ELECTRONIC BIDDING SYSTEM (EBS) BID FOR THIS PROJECT - DO NOT WRITE ON THESE PAGES
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Section 0001 ROADWAY

Line Alt Item Code Item Description WT Unit Quantity

00001 201E20010 | SPECIAL - TREE REMOVED, 3"-12" DIAMETER (WT: NR) NR EACH 963.000‘

100002 201E21800 | TREE REMOVED, 18" DIAMETER (WT: NR) NR EACH 232.000‘

00003| | 201E23000| TREE REMOVED, 30" DIAMETER (WT:NR) NR EACH 39.000

00004 201E24800 | TREE REMOVED, 48" DIAMETER (WT: NR) NR EACH 15.000‘

00005 201E26000 | TREE REMOVED, 60" DIAMETER (WT: NR) NR EACH 7.000

Section 0002 EROSION CONTROL

Line Alt Item Code Item Description WT Unit Quantity

00006| | 832E30000  EROSION CONTROL (WT:08) 08 | EACH 10,000.000)

Section 0003 INCIDENTALS

Line Alt Item Code Item Description WT Unit Quantity

00007 103E05000 | PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYMENT BOND NR LS 1.000
(WT: NR)

00008 614E11000 | MAINTAINING TRAFFIC (WT: 39) 39 LS 1.000‘

100009 624E10000 | MOBILIZATION (WT: NR) NR LS 1.000‘

***YOU MUST SUBMIT AN ELECTRONIC BIDDING SYSTEM (EBS) BID FOR THIS PROJECT - DO NOT WRITE ON THESE PAGES
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