# CONTRACT DATA REQUIREMENTS LIST
*(1 Data Item)*

*Form Approved*
*OMB No. 0704-0188*

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services and Communications Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. **Please do not return your form to the above organization. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.**

| A. CONTRACT LINE ITEM NO. | B. EXHIBIT | C. CATEGORY: TDP ____ TM ____ OTHER MGMT |
|---|---|---|
| | A | |

| D. SYSTEM/ITEM | E. CONTRACT/PR NO. | F. CONTRACTOR |
|---|---|---|
| F-16 Transfer Unit Housing Assembly, 20mm | FD2060-23-00075 | |

| 1. DATA ITEM NO. | 2. TITLE OF DATA ITEM | 3. SUBTITLE | 17. PRICE GROUP |
|---|---|---|---|
| A003 | First Article Qualification Test Plan and Procedures | (P/N 209F953) | |

| 4. AUTHORITY *(Data Acquisition Document No.)* | 5. CONTRACT REFERENCE | 6. REQUIRING OFFICE | 18. ESTIMATED TOTAL PRICE |
|---|---|---|---|
| DI-NDTI-81307A | Per Contract | AFSC 409 SCMS/GUME | |

| 7. DD 250 REQ | 9. DIST STATEMENT REQUIRED | 10. FREQUENCY | 12. DATE OF FIRST SUBMISSION |
|---|---|---|---|
| LT | C | 1 TIME | See Blk 16 |

| 8. APP CODE | 11. AS OF DATE | 13. DATE OF SUBSEQUENT SUBMISSION |
|---|---|---|
| A | N/A | See Blk 16 |

**16. REMARKS**

Changes to office symbols and/or e-mail addresses, when necessary, shall be made by letter through the PCO/ACO without further revision to this CDRL.

Block 8: The Government has 45 calendar days to approve.

Block 12: 45 days ARO contract.

BLK 14: Electronic delivery of Draft copies via e-mail to the following Distribution Addresses shall be delivered in PDF format.

First Article Manager: David Lewis
email: david.lewis.49@us.af.mil

PCO: Todd J. Stimus, Jr.
email: todd.stimus@us.af.mil

PM: Janet M. Harvey
email: janet.harvey.3@us.af.mil

Engineer: Rickey C. Moore
email: rickey.moore@us.af.mil

**14. DISTRIBUTION**

| a. ADDRESSEE | b. COPIES Draft | Final Reg | Final Repro |
|---|---|---|---|
| PCO | 1 | 0 | 1 |
| See BLK 16 | | | |
| PM | 1 | 0 | 1 |
| See BLK 16 | | | |
| Engineer | 1 | 0 | 1 |
| See BLK 16 | | | |
| WAWF | 1 | 0 | 1 |
| See BLK 16 | | | |
| First Article Manage | 1 | 0 | 1 |
| See BLK 16 | | | |
| **15. TOTAL** | 5 | 0 | 5 |

22.06.29.023
Control Number

FISKE.ROBERT.R.1260632872 Digitally signed by FISKE.ROBERT.R.1260632872 Date: 2022.06.29 09:41:54 -04'00'
DMO Signature

29 June 2022
Date

| G. PREPARED BY | H. DATE | I. APPROVED BY | J. DATE |
|---|---|---|---|
| MOORE.RICKEY.C.1249718579 Digitally signed by MOORE.RICKEY.C.1249718579 Date: 2022.06.29 05:34:09 -04'00' | 6/29/2022 | GROVES.SCOTT.B.1279744817 Digitally signed by GROVES.SCOTT.B.1279744817 Date: 2022.06.29 10:38:19 -04'00' | 29 Jun 22 |



Reset